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Tender No 4/T/U/2022 Advertised for the (third time)
Supply and installation and operation the Aluminum rod production line with spare parts and it accessories.

Ite Name of machine Unit Quantity specification Price

m uUsb
1 Supply, installation and operation the No. 1 680000 $
Aluminum rod production line
(9,5mm -12 mm- 15 mm) According to specifications
With Metal casting furnace according to attachment No. (1-2)
specification attached . No. 2
No. 1 95000 $

2 | Supply, installation and operation the Gas
repellent system.

3 | Training (6) person in the country of origin No. 6 15000 $
for period of( 10) days,except traveling
days.
4 Supply spare part No. According to attached no.(3) 20000%
5 Supply testing equippment No. 2 According to attached no.(4) 90000%
Total estimated cost 900000%

Closing date : 1 pm according to the local time of Nasiriya city on 27/6/2022.




Standard Bid Documents
Supplying of Commodities
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Preface

(Standard bid documents to supply
commodities in a general competitive manner)
was prepared for projects financed by the
federal budget of the Republic of Iraqg.

These documents assume no occurrence of
pre-qualification to the bidders before the
invitation to bid.
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Standard Bid Documents
Issued on Ministry of Industrial & Minerals / UR
STATE COMPANY

To supply the Commodities
General Competitive Bids:
[Tender No.4/T/U/2022 Advertised for
the second time ]
Supply and installation and operation the
Aluminum rod production line
(9,5mm -12 mm- 15 mm )with spare parts and it
accessories.
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Tender advertisement Form
(For second time)
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No.: T Al
Date: /5/2022 Y.YY/ef Fa )
To / Gentlemen sadl z A

Sub. /[Tender No.4/T/U/2022Advertised for the
second time ]

(UR State Company / One of the companies of the
Ministry of Industry and Minerals) is pleased to invite
the qualified and experienced bidders to submit their

bids;
Supply and installation and operation the
Aluminum rod production line
(9,5 mm -12 mm- 15 mm )with spare parts and it
accessories.
according to the attached specifications in the sixth
section of the standard bidding documents.
Estimated Cost

(885000%) DAP reached to the company's stores
+ (15000 $) the cost of implementation of
dispatch.
Exclude the bid which is more than the
estimated cost.
The amount of bid bond for the tender to be
submitted with the bid is (1%) of the total estimated
cost with the amount ( 9000 $) of (1%) of the total
estimated cos or in equivalent ( 13140000 ) ID
adoption of the bulletin. The bid will be excluded in the
case of the initial deposits submitted for less than 80% of
the amount of the required initial deposits .
- period of implementation(150 days) from the sign
contract
Payment of financial dues shall be in ID by approval
cheek according to the publication of yhe central
bank of iraq .

1. The qualified for contracting companies bidders
who want to obtain additional information shall
contact with (UR State Company by email :
urscoe@ur.industry.gov.ig urcoe@gmail.com
(During the official working days from Sunday
to Thursday from 8:00to 2 pm) .

2. The price of selling the tender documents is
500,000 dinars (only five hundred thousand
dinars and no other) cannot be refunded only in
case of cancellation of the tender by our
company where the return of the amount of
documents only without compensation to the
bidders, Whoever wins the tender shall bear the
fees for publishing the advertisement.

3. Tender documents after submitting a written
request to UR State company Interested bidders
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can purchase at its headquarters in Nasiriya or
the Baghdad office which returns to our
company in Al Karrada area - Al Bujamaa - ID

Mo. 139 - Abu Nawas Street - adjacent to Diana
Hotel Tourism {Mobile No. 07711223235) ) To
obtain the tender papers after payment of the
sale value of the documents described in
paragraph {4} above.

The bidder should use the form of tender form
in Section four (Tender Forms) and the form
should be filled in with the required information
without changing its form and no alternatives
will be accepted.

Required qualification requirements;
indicated in the tender documents).

Bids shall be delivered to the following
address: (UR State Company [/ Commercial
Section, Address: Dhi - Qar Governorate -
Masiriya - Souqg Al Shuyukh Junction) on time
{untiil 1 pm according to the local time of
Nasiriya city from closing date on 27/6/2022).

The late bidders will be rejected and tenders will
be opened in the presence of the bidders or their
representatives who wish to attend the following
address (the headguarters of the general Ur
state company in Masiriya / room opening
committee) in the time and date following the
closing day (9.00 am on 28/6/2022) according
the local time of Nasiriya city.

{as

7. A special conference will be held to answer
inquiries on 20/6/2022 at 9 am local time in
Masiriya, at the conference room. All inquiries
regarding tender documents must be submitted
no later than seven days prior to the date of the
conference.lf the date of the conference or the
closing date of the tender is an official holiday,
the date of the conference or the closing date of
the tender, as the case may be, shall be on the
day after the holiday and at the time specified on
the base date of the conference and the closing
hour.
With respec

Director General
512022
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Part One— Contracting Procedures

It contains the following sections:
Section One: Instructions to Bidders
This section contains information that
helps the bidders to prepare their bids.
It provides information about
delivering, opening and evaluating the
bids, and contracts awarding. Section
one contains conditions that must be
used without amending.

Section Two: Bid Data Sheet

This section contains the conditions
about supplying operations and it is
considered complementary to what is
mentioned in section one.

Section Three: Evaluation and
Qualification Criteria

This section contains the criteria used
to determine the bid with the lowest
price, and qualification requirements,
which has to be fulfilled by the bidder
to implement the contract.

Section Four : Bid Forms

This section contains bid forms,
schedule of prices and bid guarantee
which must be submitted with it.

Section Five : Eligible Countries
This section includes information about
the eligible countries

Part Two— Supplving Requirements
It contains the following sections:

Section Six: Schedule of Requirements
This section contains list of
commodities and services related
thereto, schedules of supplying and
delivering methods, technical
specifications, drawings that describe
the related commodities and services
which will be supplied.

Part Three—The Contract

It contains the following sections:
Section Seven: General Conditions of
the Contract
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This section contains the general
conditions that must be applied in each
contract.

The provisions of Paragraphs included
in this section shall not be amended.

Section Eight : Special Conditions of
the Contract

This section contains Paragraphs for
each contract which a mend or
complete the general conditions of the
contract included in section seven.
Section Nine : Contract Forms

This section contains the contract form
that when filled, it will include
corrections and amendments of the
approved and admissible bid according
to the instructions to bidders and the
general and special conditions of the
contract.

If it was required to submit it then
"good performance guarantee form"
and "advance payment guarantee"
shall be completed and submitted by
the winner bidder only after awarding
the contract.
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Section One- Instructions to Bidders for
The Contracts of Executing the Works
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InstructiontoBidders

A) General

1. Scope of the Bid

1-1 In reference to the invitation to bidders
the "employer"” that has been identified in
section 2 "Statement of the Bid", has
issued these documents for the
implementation of Works as set out in
section 6 " Work Requirements”. The name
and number of bid shall be included in
Statement of the Bid and special
conditions of the contract.

1-2 The following shall be adopted in the
bidding documents:

"Written" shall mean any means of written
communication (post, email, and fax) with
confirmation of their receipt.

Unless the context otherwise requires, the
singular form shall be used to describe the
plural and vice versa.

C. "Day" shall mean calendar day.

2. Source of Finance

2-1 The federal budget of the Government of
Iraq

3. Fraud and Corruption

3-1 Employer shall require from bidders,
contractors and their subcontractors,
suppliers and consultants contracted to
adhere to the highest standards of ethics
during the contracting process and contract
implementation. And to achieve this policy:

A. The employer shall adopt the following
definitions for the purpose of these texts:
1) "Corrupt practices" shall mean
provide or give or receive or solicitation
of, directly or indirectly, anything of value to
influence the work of an official in a position
of public responsibility during the supply
process or contract implementation.

2) "Fraudulent practices" shall mean any
misrepresentation or deletion of any facts in
order to influence the supply process or
contract implementation.
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3) "Collusion practices" shall mean any
planning or coordination between two or
more Bidders, with or without the knowledge
of the employer in order to set fake and
uncompetitive prices.

4) "Coercive practices" shall mean harm or
threat to harm, directly or indirectly, the
persons or their properties to influence their
participation on the supply process or to
influence the contract implementation.

5) "Hindrance practices" and shall mean the
following:

First - The deliberate destruction or forgery
or change in documents or withholding
evidence necessary for investigation or give
false testimony to investigators to hinder the
investigation by the employer concerning
administrative corruption practices or fraud
or collusion or coercive practices or threat or
harassment or obstruction of any party and
prevent him from providing any information
relating to the investigation or to prevent him
from pursuing the investigation.

Second - Practices that hinder the employer
from pursuing the audit and review
procedures pursuant to clause (3-1-d) of
Instructions to Bidders.

B. Award of contract proposal shall be rejected if it
found out that the Bidder who submitted it who has
been chosen to be awarded the contract has involved,
directly or through an agent, in corrupt or fraudulent
or collusion or coercive practices or hindrance during
his competing for the contract in question.

C. Penalties shall be imposed on any institution or
individual that has been chosen to be awarded the
bid, including the announcement of ineligibility, for
limited or unlimited period, if it is found at any time
that the institution has been involved, either
directly or through an agent, in corrupt,
fraudulent, collusive or coercive practices or hindrance
during the competition for the contract and / or during
the implementation of that contract.

Adding a condition in the contract documents, and the
contract funded by the employer states that the
Bidders or suppliers or contractors of consultants shall
allow the employer to carry checks on their accounts,
records and documents related to contracting
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procedures and the to implement the contract and to
allow to be audited by auditors appointed by the
employer.

3-2 In addition to the foregoing, the Bidder
shall become familiar with the conditions
mentioned in paragraph (15-6) of the general
conditions of the contract.

4. Eligible Bidders

4-1 The bidder shall be either a natural person, private
company or state company (owned by the government)
or consortium (partnership) according to partnership
contracts certified according to the rules, submitted with
the bid, if the contracting party does not request to be
submitted after the award of tender) ((taking into
account the limitations in paragraph (4-5) of these
instructions)), and in case of the joint venture and
consortium

A. Unless otherwise stated in the bid data sheet, all
partners in the joint venture shall assume full and joint
liability for the implementation of the contract under its
conditions.

B. The joint venture (consortium) shall name a
representative acting on behalf of all contributors'
partners and he shall be authorized with the powers
necessary to perform the contract, starting from the
preparation and submission of bid (tender), and then
bid award, and through the period of contract
implementation.

4-2 Bidders and all partners of a joint
venture of nationality holders of any State
shall have the right to participate in bids
under the order of the provisional coalition
authority (disbanded) No. 87 for the year
2004 or any law that replaces it , and
instructions in force, provided that
Determinants (limitation) indicated Chapter V
of these documents (Eligible Countries) shall
be acted upon.

The Bidder, holder of a nationality of a state,
shall either be a citizen in it or has
established or participated or registered the
company in it and worked under the
requirements and conditions of the law of
that State. This definition shall be relied on to
determine the nationality of any
subcontractor or supplier participated in
implementation of part of the contract.
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4-3 Bidders shall not have any conflict of
interests, where any Bidder found to be
involved in any of the conflict of interest
situations listed below shall be excluded and
consider to be ineligible:

A. If one of the main partners is a
shareholder in more than one company
participating in the bid.

B. If the Bidder received or will receive any
aids directly or indirectly from any other
companies participating in the bid.

C. If more than one Bidder has one mutual
legal representative who acts on their behalf
in pursuing bid submission procedures

D. If there is a relation between Bidders
directly or through a mutual third party that
allows each of them to obtain any information
or influence the bid submission to another
Bidder, or influence the decisions of the
employer during the contracting procedures.

E. If it found out that the Bidder has
participated in more than one tender in the
same bid, tenders participated in shall all be
considered ineligible. But this shall not
include subcontractors to contribute more
than one bid.

F. Bidder, who previously participated as a
consultant in the preparation of the designs
and the technical specifications of similar
works represented by the bid.

G.The Bidder or any of its affiliates that
has been contracted with (or suggested to
be contracting with) by the employer to carry
out the tasks of the engineer to manage the
contract.

4-4 Any ineligible Bidder shall be excluded
by the employer according to paragraph (3)
of Instructions to Bidders, upon contract
award and a list of the excluded institutions is
available on the website provided in the bid
data sheet.

4-5 State companies in the Republic of Iraq
are considered only eligible if they: (1) have
proven that they are legally and financially
autonomous and (2) operate according to
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trade law and state companies law, and

these companies shall not be agencies of

the employer.

4-6 Bidders shall prove the continuation of
their eligibility to the satisfaction of the
employer whenever the employer requested.

4-7 Bidders shall be excluded in one of the
two following cases:

A. The existence of laws or instructions
issued by the employer's state prohibiting
trade deal with Bidder's state; and

B. Based on Security Council resolutions of
the United Nations under Chapter VII of the
United Nations Declaration, which prohibits
the employer from importing or contracting
for works or services, or payment to
individuals or institutions in the State of the
Bidder.

5. Eligible Materials, EQuipment and
Services

5-1 Materials, equipment and
services provided under this contract
funded by the employer shall be of eligible
(qualified) origins (eligible countries
according to the determinants (limitations)
indicated in Chapter 5). And that all
amounts disbursed shall not be inconsistent
with this. Bidder shall provide evidence that
proves the true origins of materials,
equipment and services as soon as required
by the employer.

B) Content of Tender Documents
6. Parts of Tender Documents

6-1 Tender documents are those parts 1, 2,

3 listed hereinafter and shall be read with the

additions referred in paragraph (8) of
Instructions to Bidders

Part One—Contracting Procedures

- - Section One — Instructions to Bidders

- Section Two — Bid Data Sheet (BDS)
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- Section Three — Evaluation and
Quialification Criteria

- Section Four — Bidding Documents

- Section Five — Eligible Countries

Part Two- Work Requirements

- Section Six - Works Requirements

Part Three— Contract

- Section Seven — General Conditions of
Contract(GCC)

- Section Eight — Special Conditions of
Contract (SCC)

- Section Nine — Annexes of the Special
Conditions of Contract

6-2 Form of the invitation to bid issued by
the employer shall not be considered of
tender documents.

6-3 The employer shall not be
responsible for the completeness of
bidding documents and their annexes if they
were not been received directly from sources
specified by the employer in the Invitation to
Bid.

6-4 The Bidder shall check (audit) all
instructions,  forms,  expressions and
specifications submitted contained in the

bidding documents. And that the lack of
commitment to provide the required
information and documents may lead to the
exclusion of Bid.

7. Clarification of Tender Documents,
Site Visit and Pre-biding Conference:

7-1 In case of need to clarify or interpret
any of the information contained in the
bidding documents, the Bidder shall
communicate with the employer mentioned in
bid data sheet or present his inquiries in
the pre-bid meeting referred in paragraph
(7-4) of Instructions to Bidders. The latter
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shall answer in inquiries he receives provided
that they shall be received by an appropriate
date not less than (10) days of the deadline
for submission of bids in which the deadline
for receiving of bids is specified in (15) day
from the date of the last publication of the
announcement in the newspapers or as
stipulated in the bid data sheet and the
employer shall send a copy of the inquiry
with his answer to each who received the
bidding documents directly under
paragraph (6-3) of the Instructions to
Bidders without reference to the inquired
party. And if it results from the inquiries the
need to amend the basic bidding documents.
The employer shall make the amendments
and issue an annex under the procedures
specified in paragraphs (8) and (22-2) of the
Instructions to Bidders.

7-2 It's preferable that Bidders visit the
worksite and the surrounding sites to obtain
on his responsibility any necessary
information to assist him in preparing his
bid for the implementation of Works. And
Bidders shall bear the costs resulting from
securing such visit.

7-3 The Bidder and any of his
representatives or agents shall have the right
to access to the work site after obtaining
employer's approval the in order to identify
the site conditions, provided that the Bidder's
agents and representatives undertake to
exempt and compensate employer's
representatives or agents from any liability or
claim for death or injury or damages or any
financial loss realized as a result of this
visit.

7-4 The authorized bidder's representatives
shall be invited to attend the pre-bid
meeting if referred to this in the bid data
sheet. The aim of this conference is to clarify
and answer any inquiries presented during
this phase

7-5 Bidder shall present his questions in
writing in an appropriate period not to exceed
one week from the date of conference.

7-6 Conference minutes containing the
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inquiries (without mentioning their sources)
and the answers in their regard shall be
sent to all Bidders who bought bidding
documents under paragraph (6-3) of the
Instructions to Bidders, and any amendments
necessary on the bidding documents resulted
from such inquiries presented in the
conference, an annex for bidding documents
shall be sent thereunder and provided to all
Bidders, pursuant to the provisions of article
(8) of the Instructions to Bidders and not
through the conference minutes.

7-7 Failure to attend the pre-bid meeting
shall not be a cause to consider the Bidder
ineligible.

8. Amendment of Tender Documents

8-1 The employer shall have the right to
amend bidding documents at any time prior
to the deadline for submission of bids,
through issuing annexed amendments.

8-2 Any annex to the bidding documents
shall be part of the bidding documents and
shall be issued and distributed in writing to all
bidders who bought the bidding documents
under paragraph (6-3) of the Instructions to
Bidders.

8-3 The employer shall extend the
deadline for submission of bids pursuant
to paragraph (22-2) of the Instructions to
Bidders and give bidders sufficient time to
take into account the amendments marked in
the bid annex when preparing their bid.

(03] Preparation of Bids
9. Cost of Bid

9-1 The bidder shall bear the total cost
resulting from the preparation and
submission of his bid and the employer shall
bear no responsibility for this regardless of
the procedures and results of the bidding.

10. Language of Bid

10-1 The bid and all the correspondence and
the documents exchanged between the
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bidder and the contracting party must be
prepared in the language referred to in the
paper of bid data. The bidder may submit
any of the literature related thereto which
constitute part of his bid in another
language, provided that it must be
accompanied with an accurate translation for
its texts to the language of the bid. Hence
the translation will be accepted for the
purpose of interpreting the bid.

11. Documents Comprising the Bids
11-1 The bid consists of the following

documents:
A. Bid letter and bid annex ;

B. Complete tables required including the
priced tables under articles (12) and
(14) of the Instructions to Bidders;

C. Bid Guarantee under article (19) of the
Instructions to Bidders;

D. Alternative tender if allowed under article

(13) of the Instructions to Bidders;

E. A written authorization to the bidder
representative to sign the bid under
paragraph (20-2) of the Instructions to
Bidders;

F. Documents approved by authorities
specified in the bid data sheet which
confirm the continued eligibility of the Bidder
under article (17) of the Instructions to
Bidders, or documents of subsequent
eligibility under the forms included in Section
4 to verify the eligibility of the Bidder, whose
bid has been accepted,;

G. Technical proposal under article (16) of
the Instructions to Bidders;

H. Any other documents stipulated in the bid
data sheet.

11-2 In addition to the documents referred
to in paragraph (11-1), the bid submitted by
the joint venture shall be

accompanied by the founding
agreement (Incorporation Agreement) of the
joint venture (partnership contract certified
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according to the rules) if the contracting
party does not request this agreement after
the tender award.

12. Bid Letter and Schedules

12-1 Bid letter and schedules including
scheduled of priced quantities shall be made
by adopting standard documents referred in
Section 4 (Bids Forms). The forms shall be
completed without any amendments or
replacements on its context only as
specified in paragraph (20-2) of Instructions
to Bidders, and all blanks shall be completed.
13. Alternative bids

13-1 No alternative bids shall be accepted
only If stated otherwise in the bid data
sheet to accept.

13-2 When bidders are requested to provide
extended terms to complete the Works,
which will be included in the bid data sheet
with a detailed presentation for the manner
in which to be followed in the provision of
various extended terms.

13-3 Except to what is mentioned in
paragraph (13-4) of Instructions to Bidders
listed hereinafter, the bidder shall have the
right, in case of his wish to provide an
alternative technical bid to submit his bid
according to bid documents and design
prepared by the employer; and then, his
alternative bid shall be submitted enhanced
by all necessary information of designs,
technical specifications, price analysis and
the methodology that shall be adopted in the
implementation of work (if any) to enable the
employer to adopt it by comparison.

And the employer shall compare the
alternative bids with those least costly under
the main bids documents in the bid
documents.

13-4 Bidders shall submit their alternative
technical solutions to implement some
parts of the works, if so provided in the bid
data sheet, and to determine the
methodology that to be adopted in the
analysis and comparison as described in
Chapter 6 (Works Requirements).

14. Bids Prices and Discounts

14-1 The prices and discounts offered in the
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Bid Letter of the bidder and the tables of
quantities priced by him shall be subject to
the following procedures:

14-2 Bidder shall fill the unit price and the
amounts of all items in table of quantities.
No payment shall be made for the value of
items in the table of quantities which their
unit prices or their amounts are not been
filled when implemented and their amounts
shall be considered covered by implication
within the prices and amounts of other items
in the table of quantities.

14-3 The price specified in the Bid Letter
under paragraph (12-1) of the Instructions to
Bidders shall be the final price of the bid
excluding any discounts provided.

14-4 The bidder may propose any
unconditioned discounts, and methodology
specified for its implementation in the Bid
Letter pursuant to the provisions of
paragraph (12-1) of the Instructions to
Bidders.

14-5 Prices and salaries provided by the
bidder shall be subject to amendment
during contract implementation under the
General Conditions of the Contract, unless
specified otherwise in the bid data sheet
and the contract, and in this case the bidder
shall provide the employer with prices index
and their relative weight for each component
of the implementation items specified in the
equation of price adjustment referred to in
the table of amendment data enhanced
by documentation that support this. The
employer may demand from the bidder to
provide his justification for the indicators’
level.

14-6 If reference is made to the adoption of
principle of apportionment in the award
under paragraph (1-1) of Instructions to
Bidders, the bidders who wish to obtain part
or several parts of the works may submit
their proposal of the discount percentage
proposed for each part or group of parts.
The discount percentage shall be submitted
under paragraph (14-4) of the Instructions to
Bidders provided that submission and open
of bids shall be done in one day for all works.
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14-7 Bid prices shall be inclusive of all taxes, CilpUand) b g apali o
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Foreign Affairs in the bidder's country and
diplomatic missions of the Republic of Iraq in
that country. If the principle of granting the
margin of preference was adopted to local
bidders pursuant to paragraph (33) of the
Instructions to Bidders, then the local bidders
who participate in the bid individually or
through a joint venture shall hope to get a
preferential right to provide all information
requested in paragraph (33) of the
Instructions to Bidders that qualify them for a
margin of preference.

18. Period of Validity of Bids

18-1 The bid shall remain in force for the
period specified in bid data sheet and for
the period extended after the deadline for
submission of bids as specified by the
employer in paragraph (22-1) of the
Instructions to Bidders, any bid includes a
validity period less than the period specified
above shall be refused and shall be
considered unresponsive.

18-2 In exceptional circumstances and
before the expiration of the period of validity
of bids, employer shall be entitled to ask the
bidders to extend the validity of their bids,
and the request shall be submitted and
Bidder's response in writing, and if the
documents include the submission of bid
guarantee under the provisions of paragraph
(19-1) of the Instructions to Bidders, the
Bidder, whose period of validity has been
extended, has the right to extend the period
of bid guarantee till 28 after the expiry date
of the amended period of validity of bids. The
Bidder shall have the right to refuse the
request for the extension of period of validity
of bids without seizure of his bid's guarantee.
The Bidder, whose request to extend the
period of validity of his bids has been
accepted, shall not have the right to request
to amend his bid except what is mentioned in
paragraph (18-3) of Instructions to Bidder.

18-3 If contracting procedures delayed to a
period more than (56) day after the date of
Period of Validity of the initial Bid, then bid
amount shall be determined as follows:
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A. In case of fixed price contracts, the
contract amount shall be the bid price
multiplied by coefficient (factor) fixed in the
bid data sheet;

B. In case of contracts in which prices are
adjustable, and for the purpose of
determining the contract amount of its parts
that are not included in price adjustment, the
price shall be adjusted by multiplying the
price of such parts by the coefficient (factor)
specified in bid data sheet; and

C. In any of these cases, bids references
shall be made based on the bid price without
taking into consideration the adjustment
referred to above.

19. Bid Guarantee

19-1 Bidder shall include in his bid the bid
guarantee in original copy and in the form,
amount and currency specified in the bid
data sheet.

19-2 If the bid guarantee was required under
paragraph (19-1) of Instructions to Bidders, it
shall be payable immediately upon written
order from the employer in one of the
following forms chosen by the Bidder:

A. Unconditioned bank guarantee from
accredited bank.

B. Certified check issued by an accredited
bank.

C. Any other form referred to in the bid data
sheet.

And that bid guarantee shall be issued from a
banking institution of an accredited reputation
and from an eligible country, and if the
institution that issued the bank guarantee
exists outside the employer's country, it shall
a correspondent banking institution in the
employer's country to activate the
guarantee. It is possible to adopt the forms
(templates) set out in Section 4 within the
bidding documents. Or any other form
agreed upon with the employer before bid
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submission. And whatever the form agreed
upon, it shall include the name of Bidder
andshallbe valid for a period of (28) day after
the date of the original deadline for bid
validity or after date of extension of bid
validity if made under paragraph
(18-2)ofthelnstructionstoBidders.

19-3 If bid guarantee is requested pursuant
to the provisions of paragraph (19-1) of the
Instructions, then any bid that does not
include bid guarantee in the required form
shall be considered unresponsive.

19-4 If the bid guarantee is requested
pursuant to the provisions of paragraph (19-
1) of Instructions to Bidders, then bid
guarantee shall be returned immediately to
unsuccessful Bidders, as soon as the winning
Bidder submits the performance bond under
paragraph (41) of Instructions to Bidders
and the signing of the contract under
paragraph (40) of Instructions to Bidders.

19-5 The bid guarantee shall be confiscated
if the winning Bidder fails in:

First: signing the contract under paragraph
(40) of Instructions to Bidders.

Second: submitting performance bond under
paragraph (41) of Instructions to Bidders.
19-6 The bid guarantee for the joint venture
shall be in the name of the joint venture
submitting the bid and if the joint venture still
not established legally at the time of bid
submission then bid guarantee shall be in the
name of all future partners as mentioned in
the Invitation Letter referred in paragraph (4-
1) of the Instructions to Bidders.

19-7 Employer is entitled, if so provided in
the bid data sheet , to announce the
contractor's ineligibly for the award of any
work to him and for the period specified in
bid data sheet in the following cases:

A. If the bid guarantee was not as
required in paragraph (19-1) of the
Instructions to Bidders.

B. If the winning Bidder fails in signing the
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contract under article (40) of the
Instructions to Bidders and in submitting
the performance bond under article (41) of
the Instructions to Bidder.

20. Bid Format and Signing of Bid

20-1 Bidder shall prepare one original
copy of documents constituting the bid as
shown in the Instructions to Bidders in Article
(11) and the envelop that contain it shall be
marked in by the words (original copy)
clearly. And if alternative bids under article
(13) of the Instructions to Bidder were
accepted, the Bidder shall submit additional
copy of the bid in accordance to what the bid
data sheet states and to mark the
envelope with the words (original copy).
In the case of a difference between the
original and additional copies, the original
version shall be relied on.

20-2 The original bid and all additional
copies shall be printed or written in an ink
that is hard to erase and shall be signed by
the authorized to sign in behalf of the Bidder,
and the Authorization Letter shall be attached
as mentioned in bid data sheet and attached
to the bid. The name and position of the
authorized persons shall be printed under
their signatures. And that bidding documents
in which the required information is written in
them or being amended shall all be signed by
the person who has signed the bid.

20-3 The bid submitted by the joint venture
shall meet the following requirements:

A. Unless required under paragraph (4-1) of
the Instructions to Bidders, it shall be signed
to be binding on all partners; and

B. And it is required to attach an
authorization for the joint venture's
representatives signed by authorized Legal
representatives of all partners in the joint
venture certified by a notary.

20-4 Any marking or deleting or adding
words on the bid shall be enhanced by the
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signature of the bid's signatory in order to
consider it in force (valid).

D) Submission and Opening of Bids
21. Submitting, Closing and Marking of
Bids

21-1 Bidder shall place original and
reproduced copy of the his bid as well as
the alternative bid (if allowed under
paragraph (13-4) of the Instructions to
Bidders) in separate envelopes and marked
by the words (original copy) or (alternative
bid) and then the envelopes that contain the
original and the reproduced copies shall be
placed in one envelop.

21-2 The outer and inner envelopes shall be
marked by the following:
A. Name and address of Bidder;

B. Name and address of employer under
paragraph (22-1) of the Instructions to
Bidders;

C. Name and number of bid under the
paragraph (1-1) of bid data sheet; and

D. Warning not to be opened before the
deadline for the opening of bids.

21-3 Employer shall not bear any
responsibility for any loss or shortage in
bids that are submitted without closing,
sealing, signing and marking them as
required by the instructions.

22. Deadline for submitting the bids

22-1 Bids shall be submitted to the
employer's address at a date not exceeding
the date and time specified in the bid data
sheet. The Bidders shall have the right to
submit their bids electronically if stated in the
bid data sheet and they shall at that time
adopt the procedures set out for that in the
bid data sheet.

22-2 The employer shall have the right to
extend the deadline for submission of bids
through amending the documents under
article (8) of the Instructions to Bidders, and

O3Sy O el dalall Ja 5 il 8 L) Liall 2iil) 3538 DA
JueiaSU 4 el LK) e Aabliall 55 Caai 13) ¥
o JatY) G 15 Y o el i b clnall pia ddnl s

¢l jalde genal | jrus glae Jumdl pastl 8 ¢ ja) de gena
O yaniaall \hefl.l:ud\g._\l_i:sgé.cjgﬁ 'j’*gsi] feas

ciabial o (Jeall Calia Hlaidga 5 (e Aaald) 4aK))
Al S Aludial Jualdd wadi eUaall adia (o alhall Jasll
Dbie ) et 1A Hla ) Jula g andi aey 5 A8 L)
83L ) Jaall Cablial 3oy ddadll 8 sadiaal) duisedsl) 24l
‘T'g'ﬂ\ 5 giuall &.A\ ¢Uaall eﬁ.« L_\LHALALULA..A]\ s
Puu@@uwmuwd&d\u;u@qu
Al s gy dal Hill 285 (e J5laal)

g Uand) ZJJ&A Yo

(leUandl api s Judad daal) Joaadl coalia e V-T0
588l Caa gy A8S Al 3 sean Anadiiall CleUaall 45 Hlie
slac Jumdl paail glaall edial Slaaladll (e (Y-Y€)
alia

glaall adle SO e Y1

Of (leUandl a5 Jilad L) Jead) caalia e V-1
8 yay cuaiiall 5 ) jan JBY) elanll ania b delidy ) 5
(Gal) Jaalill 8 saasall i ally iy JI 3 e el
Clilliie Gia 38 6l 53 ganall Ciliadlially Jasll &5 38 (S 1)
ol 5 anil) dpmgia CAEN andl) b saaaall GaU Sl

(L}\cU:vd\ R MZ\.AJ) Jeall aalia ass Qi Y-v1
AL Adlaial) 3505l Gand aay o o g S )
OA(\_W)B)EQ\H;}A;@LM\}%LSGMy
¢Uazll ‘_,’_AJSAJ ilaadal)

b oY) g el LA 8 laY) )E o Yo
;M\@A\emeUy‘;ﬂuﬂ\ J\Jﬂ\ QBM‘(")T"
A elandl ) ¢ sallly Jaal) Canlin a iy @l ¢ un g
s (e Gl A L V) alaie) D) jload agly (31 43K
) ellall a3l sy cilillaia

slanl) (b o) Job (B Jarl) calia (3 Y'Y
sl ) slac (5l I b 3all Janll coalin Jading VoYV
sl J8 5 ) & el (b 5 A8S Bail) ile) yal
fal) Ala by leUnnll _adia ol cillal 530l 4 ) 50 ial)
I A SlsUaall Clilaca 5 Clelasll sale] L) duailial
Aal) A -

A\l



in this case, the rights and obligations of
both parties specified in previous date shall
be included in the extension.

23. Late Bids

23-1 Employer shall not receive any bid
submitted after the deadline for submission
of bids under article (22) of the Instructions to
Bidders, and that any bid received after the
deadline shall be considered late and shall
be rejected and returned unopened to the
Bidder.

24. Withdrawal, Replacement and
Amendment of Bids

24-1 Bidder may withdraw or replace or
amend his bid by written notice signed by the
authorized person under paragraph (20-2)
of the Instructions to Bidders before the
deadline, provided that a copy of the
authorization (except in withdrawal cases)
to submit the bid to shall be attached to
the notice. And that notices of replacement
or amendment or withdrawal shall:

A. Be prepared and submitted under
articles (20) and (21) of Instructions to
Bidders (except notice of withdrawal, it shall
not require a copy of the authorization) and
envelopes of notices shall be marked by the
word (withdrawal) or (replacement) or
(modification) clearly; and

B. Be delivered before the deadline for
submission of bid under article (22) of the
Instructions to Bidders.

24-2 Bids that a notice of withdrawal is
submitted thereto shall be returned to
bidders unopened.

24-31t is not allowed to withdraw or
replace or modify any bid after the
deadline for submission of bids and till the
expiry of the bid specified by the bidder in
his Bid Letter or any extension thereof.

25. Bid Opening

25-1 Employer (Committee for Opening
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Bids) shall open the bids publically in the
presence of bidders or their (authorized)
representatives at the address, time and date
specified in bid data sheet and that any
procedures of electronic opening, if
applicable, under paragraph (22-1) will be
referred to in bid data sheet.

25-2  Enveloped entitled (withdrawal) shall be
opened and read first and the bids it represent
shall be returned to Bidders unopened. It is not
allowed to withdraw any bid unless the notice of
withdrawal given by the end authorized person to
submit the bid is read. Following is the opening of
the envelopes entitled (replacement) and reading
it and the bid that has been replaced shall be
returned to the Bidder and the replaced bid shall
be read. It is not allowed to replace any bid in
which no notice thereof is given by the deadline of
submission of bids, and this will be followed by
opening of enveloped entitled (modification) and
the previous bid shall be returned to the Bidder
and the modified bid shall be read, no modified bid
shall be accepted unless a notice thereon is given
by the person authorized before the deadline for
submissions of bids, and shall be taken into
consideration in the bids that are opened and read
|ater.

25-3 Employer (Committee for Opening Bids)
shall start opening bids by reading the bidders'
names and the amount of their bids and any
discount or modification presented. As well as
reading the alternative bids and determining
whether Bidders have attached bid guarantee or
not if that was required and any other details that
the employer may deem appropriate, and that the
alternative bids and those containing a discount
that have been read during bid opening shall be
examined when comparing and evaluating the bids
if stated in bid data sheet. Signing of Bid Letter
and all tables (schedules) shall be made by the
Bids Opening Committee and no bid shall be
rejected except those delayed under paragraph
(23-1) of the Instructions to Bidders.

25-4 Employer (Committee for Opening Bids)
shall prepare a minute of bids opening which shall
include , as minimum, the name of the Bidder and
if the bid has been withdrawn or replaced or
modified, the amount of the bid (according to each
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part if required), and any discounts proposed on
the bid, and alternative bids, and to attach bid
guarantee to the bid if was required, and all
Bidders present shall be asked to sign the minute,
and the delete of the signature of any Bidders shall
not affect the content of the minute and shall be
circulated to all Bidders.

E) Evaluation and Comparison of Bids

26. Confidentiality

26-1 Information relating to the examination,
clarification, evaluation and comparison of
bids and recommendations for award of the
contract to Bidders or anyone else officially
irrelevant to this process will not be
announced until the declaration of contract
award to the winning Bidder and inform all
bidders thereof.

26-2 Any attempt by the Bidder to influence
the employer (Committee of Evaluating and
Analyzing the Bids) in his bids' processing or
in award decision might result in rejecting his
bid.

26-3 Notwithstanding in paragraph (26-2) of
the Instructions to Bidders, if any bidder
wishers to contact the employer about any
matter related to the bidding process in the
period between bid opening and contract
award, he can do so in writing.

27. Clarification of Bids

27-1 To facilitate the bids auditing process
and their evaluation and comparison,
employer (Committee of Evaluating and
Analyzing the Bids) may ask any bidder to
clarify his bid including units' price details.

Any clarification provided by the bidder which
not a result of answering an inquiry from the
employer shall not be taken into account.
The request for clarification and the answer
shall be made in writing without incurring
any change in the price or the essence of
the bid submitted, or proposing this or
allowing it only within the limit of correcting
calculation mistakes discovered by the

AR



employer (Committee of Evaluating and
Analyzing the Bids) during the bid evaluation
under article (31) of the Instructions to
Bidders.

27-2 If the bidder did not answer on any
substantial clarifications about his bid in time
and date specified by the employer
(Committee of Evaluating and Analyzing the
Bids) that would make the bid unresponsive
and / or incomparable, then his bid shall be
excluded.

28. Deviations, Reservations and
Omission

During the bids evaluation process, the
following definitions shall be adopted:

a) Deviations: shall mean deviations
from requirements specified in bidding
documents;

b) Reservations: is setting specified
conditions or lack of full acceptance of
the requirements specified in bidding
documents of the Bidder; and

c) Omission: shall mean Bidder's failure
in providing part or all information and
documents required in bidding documents.
29. Determining of Response

29-1 The employer's determination to
response to any bid shall be made
according to the content of its bid and as
described in article (11) of the Instructions to
Bidders.

29-2 The responsive bid is basically the bid
that meet the requirement in bidding
documents without any variations or
reservations or deletion, as for the meaning
of important variations, they are:

a) If accepted they shall:

First: Mainly affect the quality and
performance of works specified in the
contract; and

Second: Basically determining is not
compatible with the bidding documents, the
rights or obligations of the employer or the
Bidder in the proposed contract.

b) If amended it shall unfairly affect the



competition status of the rest of bidders
who mainly submit responsive bids.

29-3 The employer shall examine the
technical indicators referred in the technical
proposal of the bid under article (16) of the
Instructions to Bidders specifically in regard
to meeting work's requirements referred in
chapter six without any significant variation or
reservations or deletion.

29-4 If the bid was unresponsive mainly to
the requirements of bidding documents, it
shall be rejected by the employer and it is not
allowed to render it responsive hereinafter
through making any modification on the
significant variations or reservations or
deletion.

30. Non-Important and Non-
Conforming Bids

30-1 If the contract is responsive mainly,
employer shall have the right to dismiss any
non-conformity in the bid that does not
constitute a  significant  variation  or
reservation or deletion.

30-2 If the bid is responsive mainly,
employer may request the Bidder to provide
any information or documents necessary
within a reasonable time to remedy any
insignificant errors or non-conformity in his
bid, provided that it shall not have impact on
prices. And that the non-responsiveness of
the Bidder to employer's request to remedy
this will lead to the rejection of his bid.

30-3 If the bid is responsive mainly, the
employer shall correct the non-conformity or
any insignificant errors measurable in the
bid amount resulting from the non- pricing
of some paragraphs or non-conformity,
modification shall be carried out by adopting
the mechanism referred in the analysis and
gualification methodology in chapter three of
bidding documents.

31. Correcting Arithmetical Errors

31-1 If the bid is responsive mainly, the employer
shall correct the arithmetical errors by adopting the
following:

A. If there is a discrepancy between the unit price
and the item' amount, the unit price is relied on and
item's amount shall be adjusted in the light of this,
only if there an error in the location of the decimal
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point in the unit price from the viewpoint of the
employer, then the amount shall be approved and the
price shall be corrected.

B. If there was an error in gross total of the lists of
the tables of quantities as a result of addition and
subtraction measures of the totals submenus in the
tables of quantities, the totals submenus shall be
approved and gross total shall be adjusted.

C. |If there is a discrepancy between the values of
the amount of any item that is written in figure and in
writing, the number specified in writing shall be
adopted, unless there was an arithmetic error in
determining the value of the amount as a result of
paragraphs A and B above. The specified in figure
(number) shall be adopted.

31-2 If the Bidders of underbid refused the
modifications on arithmetical errors in his bid,
his bid shall be rejected.

32. Conversion to Single Currency

32-1 For the purposes of comparison and
analysis, the currency (currencies) mentioned
in the bid shall be converted to a single
currency as specified in the bid data sheet.

33. Margin of Preference

Unless stated otherwise in the bid data
sheet, no preference margin shall be
adopted for bids submitted by local bidders,
and then reference shall be made to the
value determined for preference in bid data
sheet.

34. Evaluation of Bids

34-1 The employer (Committee of
Evaluating and Analyzing the Bids) shall
adopt the methodology and mechanism
listed in this article for the purpose of
analyzing and evaluating the bids and no
other methodology and mechanism shall be
accepted.

34-2 For the evaluation and analyze of
bids, the employer (Committee of
Evaluating and Analyzing the Bids) shall
consider the following:

a) Exempt the reserved amounts (amounts
for reserved items in the table of quantities)
from the bid amount with keeping the priced
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items of daily paid work for competition
purposes.

b) Prices adjustment because of arithmetic
errors under paragraph (31-1) of
Instructions to Bidders

c) Prices adjustment as a result of any
discount specified under paragraph

(14-4) of Instructions to Bidders.

d) Adjust the final amount of the bid in light
of paragraphs (A, C) above to one currency
under the provisions of item (32) of
Instructions to Bidders.

e) Correct the prices for any insignificant
errors or inconsistency measurable under
paragraph (30-3) of Instructions to Bidders.
f) Evaluation coefficients specified in
Chapter Three of the (Eligibility and
Evaluation Criteria).

34-3 The expected effects of the terms of
review of prices during the implementation
period referred to in the general conditions of
the contract will not have an impact on the
evaluation of bids.

34-4 If the bidding documents stated the
possibility of segmentation of works and the
right of bidder in submitting his prices for
parts of the works or a group of parts, then
determination of best bid price wise for a
group of parts including any decrease
proposed in the bid letter in this regard
shall be made under section three
(Eligibility and Evaluation Criteria).

34-5 If it resulted from the analysis, a bid
significantly less than the true cost from the
standpoint of the employer, the employer is
entitled to ask the bidder to provide details of
calculation of cost components and the
method of calculation and schedule of
implementation of an item or items of all table
of quantities and after assessment and
analysis of prices, taking into account the
speculative cost adopted in the plan, the
employer is entitled to increase the letter of
guarantee at the expense of the bidder to a
level that guarantees the protection of the
employer from any material loss in the event
of the contractor's inability to implement his
commitment under the contract.
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35. Comparison of Bids

35-1 The employer (Committee of
Evaluating and Analyzing the Bids) shall
compare all responsive bids mainly under
paragraph (34-2) of the Instructions to
Bidders to determine best suitable bid

36. Qualifications of Bidder

36-1 Employer (Committee of Evaluating
and Analyzing the Bids) shall decide, with
conviction, that the underbid Bidder and
responsive mainly, still have the
qualifications specified in the previous
qualification, if the work has been done in
accordance with the limited bids or has met
the requirements of the subsequent
qualification specified in section three
(Eligibility & Evaluation Criteria).

36-2 Determining the winning candidate by
the employer (Committee of Evaluating and
Analyzing the Bids) shall be made after
examining all documents related to proving
his qualifications that are provided by him
under paragraph (17-1) of the Instructions to
Bidders.

36-3 The positive decision in the selection of
the candidate is the basis for the conclusion
of the contract and that the negative decision
would result in the disqualification of bid and
in the light of this, an employer shall resort to
underbid bid, to adopt the same mechanism
to verify the availability of the eligibility
requirements for the Bidder.

37. Employer's right to accept or reject
Bid

37-1 Employer shall reserve the right to
accept any bid or to cancel contracting
procedures and to reject all bids at any
time before contract conclusion without any
obligations to Bidders. And in the event of
cancelling a bid, all bids and bids guarantee
shall be returned to bidders.

F) Award of Contract
38. Awarding Methodology

38-1 Employer shall award the contract on
bidder that the results of the underbid
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analysis showed that his bid was responsive
mainly to bidding documents under the
provisions of paragraph (37-1) of the
Instructions to Bidders and after he is
completely convinced of the Bidder's
ability to implement the contract
satisfactorily.

39. Announcement of Award

39-1 Employer shall, and prior to the expiry
of period of validity of bids, announce in
writing the winning bidder by accepting his
bid. And that the notification letter identified
hereinafter in the Acceptance Letter (Award
Letter) in each of the form of contract and the
general conditions of the contract shall
include the amount payable by the employer
to the contractor for the designing,
implementing and completing the Works
and their maintenance and operation (if
so stated) (identified hereinafter in the form
of contract and in the general conditions of
the contract as Contract Amount), and at the
same time, employer shall give notice to all
bidders of the result of the bid, and to publish
on his website or the website of the (UNDP)
and (dg Market) as well as the results of bids
analysis and contracts concluded and
information listed below:

A. Names of all participating Bidders.

B. Bid prices of each of them upon bids
opening;

C. Name and price of bid evaluated for each
bid that has been evaluated,;

D. Names of Bidders whose bids have been
rejected and the reasons lead to the
rejection; and

E. The name of winning bidder, the amount
of his bid, a summary of awarded

Works and time set for implementation.

39-2 Till the preparation of contract and its
signature, notification of award (letter of
acceptance) shall be considered a binding
contract.

39-3Employer shall, as soon as the
Notification of Award (Acceptance Letter) is
issued, respond to inquiry requests received
in writing from bidders that weren’t fortunate
and inform them the reasons for not the non-
selection of their bid.



40. Signing of Contract

40-1 As soon as the Notification of Award
(Acceptance Letter) is issued, employer
shall provide the winning bidder with (Form of
Contract).

40-2 The bidder shall, within a period no more
than (29) day from his receipt of Form of
Contract including the warning period or

after the end of appeal period, sign the
contract and fix its date and returned it to the
employer.

41. Good Performance Guarantee

41-1 Bidder shall, within a period no more
than (29) day from the date of Notification
of Award (Acceptance Letter) is issued by
the employer, including the warning period,
provide a performance guarantee according
to the general conditions of the contract with
using the forms referred in the special
conditions' annexes in section 9 (Contract
Documents forms) or any forms approved by
the employer. The good performance
guarantee shall be issued by an accredited
bank in the employer's country or any foreign
bank that has a correspondent bank in the
employer's country.

41-2 In case of winning bidder's failure in
providing the performance bond referred
above, or signing the contract, it will result in
canceling of the award and confiscating the
bid guarantee and then the employer shall
have the right to award the contract to the
second bidder whose bid was responsive
mainly, and employer is convinced that he
has the qualifications to perform the
contract satisfactorily and the forgoer bidder
shall bear the difference of the two prices.
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Section Two — Bid Data Sheet

For Contracts of Executing Works

s Uanll | B Y1 ;\EJJ . ‘“,MS\ e.uﬂ\
BERA RIS

v




. — 53 A 4
Clause in | A-General ple — 1| ot BAtl g
: Slaulesil)
Instructions -
gllanl) adial
to Bidders ]
« Jand A
1-1 Employer name : e ‘“-““L:‘ o
[UR STATE COMPANY] [ Aatadl ogh As i ]
1-1 Tender’s Name and Number: AaBliall] rduadliall af g anl V-
[Tender No.4 /T/U/2022 [Y:YY/ilal€] A dalad)
Advertised for the second time] (488D 3 4all) o)
Complete supply installation and Olpuad U] Jad J8d g cuual g g
operation of the oxidation plant lines| (e —ala VY —ali 4 0) agall
with one year warrany according to | cuua g 4itials g 4dabga¥) ) sall g
the attached tenichnical reportin the | .l auidl) (B 488 yal) ciliial gal)
sixth section of the standard bidding Loull) landl 555N (s
et td(:jcgmetnts. . Adaadal) AAISY e
stimated Cos
) ANO v o s
(885000 $) DAP reached to the dals DAP (fis2 Ahere)
company's stores + (15000 $) the Ny (Vo) + as,dl UJ“"’
cost of implementation of dispatch. TR R R R
The amount of bid bond for the tender gy cliall iaa laia
to be submitte_d with the bid is_(l%) of o gaii qglhall  Augdlial
the total estimated cost with the | 7uqy i o (%)) sl
amount (9000 $) of (1%) of the total AR R
. . . JYJ.\Q~~~ WW!W\
estimated cos or in equivalent A Al (90) g )
( 1314000 ) ID adoption of the bulletin & n (%)) ‘5'“" ‘-’j"‘
of the central bank for the date of d“f‘»‘ L‘}’ .“'ﬁ‘m‘ degadlll
Document preparation . el fle M ATVE )
. The bid will be excluded in the case | ¥} ag 2 ISall il 5
of the initial deposits submitted for less LG gl
itzie:inalfzogg)o(;gt;he amount of the required | {ja f’f f._u:“ﬂ :,],.» | &J‘“_ K]
- period of implementation(150days) e g M“fni,‘\’“%ﬂ‘ ialil
- Al gY) QL) daa (0 Yo
from the sign contract. . Vo) - naml 3 b
Payment of financial dues shall be in o (o ) 4&5\ . ‘J,'ﬁ L::
ID by approval cheek according to the @5}' C"J
publication of yhe central bank of iraq ghal) 43y -
Jlipally 14 Adlal) clBadioial) ads ¢ o<
Ay Guas da caga Al
Qi) 3yl agar Nl e
Boen @ A g
cailfatiiual)
2-1 Project’s name , number and the | : Jisaill dga g £ g pdal) ad 5 anil VoY
destination of funding: ad ) dalall duadliall
[Tender No0.4/T/U/2022 on the Ljlgall Jo Yo YY/ifa]£]
operational budget for 2022] [Y+7Y alad At
4-1-a The members of the Joint & idial) g g pdial) slas) Jasdy =Yt
Venture  shall  bear  full | &l g ALals) A gigeal) A8
responsibility for the execution . dial) 4T B
of the Contract
4-4 There’s a list of the companies | »& <l Al slely 4oy g £t
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that are unqualified or banned
from working with the Ministry
of Planning and Developmental
Cooperation / Government
Public Contracts Department

(WWW.MOP.goVv.ig)

A Jaad) (pa As giaal) o) Adagall
dalad) 3 gint) 308 [ Jadaddll 305
da gSal)
(WwWw.mop.gov.iq)

B- Conten

ts of Bidding Documents

s Uanll é.al:a‘g Gligiaa o

7-1

For the purpose of clarifying
procedures only, the
employer's address is: To: (UR
State Company at its
headquarters in Dhi - Qar
Governorate - Nasiriya - Souq
Al Shuyukh Junction)

Name of authorized person:
commercial manager

Eng. Adil khudair lafta

Floor & room No.: First Floor

Division / Tender Opening
Committee -
City: Governorate - Dhi — Qar-

Nasiriya
Country: Republic of Iraq
Phone No.: Tel.: (07812311373)

Email: urscoe@ur.industry.gov.ig
urcoe@gmail.com
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urscoe@ur.industry.gov.iq
urcoe@gmail.com
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7.4 The questions on the tender dalaial) ol ledind) adfi o qua £y
documents should be submitted G LSE I dgilal) (gilie
to our company no later than B ?L:,i 2#“) + olad) X ga
seven days prior to the date of fie b ua (palizall e
the conference. The conference Lal.,v.aﬁzwaéd\ Aol b )AS;AS\
will l_)e held one week befor_e the o Ayl Asal laall e galy
closing date at 9 am local time for | 7 .. . g
the city of Nasiriya from day e ] WS el §
20/6/2022 on the meeting room of | & 4*;5 N o ""‘ ."3’”
our company to answer inquiries, | %4 a Wy ‘-‘UL"“"“:“Y.‘
if the date of the Conference OB dpany Albe paijall Sl
coincides with an official holiday, | assll (@ QS salisall Aad) 2o ga
the date of the Conference shall ol alaiyg Allaall L s
be on the day following the dial ulad) AUl A Saaaal)
holiday and at the time specified . aigall
on t?e base date of the LA planl) clada 488 o< -
Conference. N4 -

AL g caddlg eal)
- All tender pages shall be free of et = J ;ﬁ
scratch and write, otherwise the : C
tender shall be neglected. U;‘:“ Uf"h’w‘li"";“ f"’m\ -
- Offer the prices of the tender on | % 759 ¥ ) &l
the basis of the total amount and | G55 ‘f*‘-‘fﬁ R .““'u‘d‘
prove the prices of bids number oAl AL S lau)
and writing and the prices are not | (& 4adlall (agall Jg8 (S ¥ -
negotiable. AN by ) Bk
- You can not accepting guUailly Agal) audilal jeaa ¥ -
submissions by email . dadliall A &) ady) alad)
- May not pe a memb_er of the Lablial) pladly Gall Aal -
ts;ﬁ;ee;r)ubllc sector sign up for the LaBlial) 61 yd Juag g S92 Y -
The cbmpany's right to cancel bk @l sl dada)
the tender . addl) A o Apd
- May not sell arrived buy tender . | . _ | .. )
- Exclude the bid which is atlial) Gle gusi G4 daady -
more than the estimated cost, | 4S04 J&ls dsadl &ity d-:‘“
- The tender shall bear the loading | &4 f-s*‘"m d“‘j“’ A5 ‘f‘w
and unloading of materials inside the P Slasua ) LA Jaaiy
g cliles  calai Al iy
company by providing means of | < (.. <Y iy Jaadl)
loading and unloading.

. . Uanl) a)ae) 2
C- Bid’s Preparation ’ i
10-1 Bid’s Language: Arabic, English AL I [ A ) 1 pUaad) 433 I
11-1(h) The Bidder shall submit the gl athy O sl adia o g | (7) V-Y)

following additional

documents with his bid ---:
Documents for bidder :

1.Submit the certificate of
incorporation and registration
of the company from the
registration of companies
certified by the Ministry of

s Adlae aa 45Y) AdLaY)

L pthall il adiol)

Juanud g wlﬁ 5 alg ﬁ.ﬁi_\
Gl AN Jaad BHa Cpa AS )
pasls soadl) 3439 (e ABraa
Gl AL daudlly YoYY ol
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Trade valid for 2022 for Iraqi
companies and dependable
minutes of establishment for
company.

In case the company offering
the tender Arab or foreign
certificate is provided by the
establishment of the competent
authorities and is certified by
the Iragi Embassy in her
country. The position of stamp
of the approval should be on
the same page, which
mentioned on it the name of
company  exclusively, and
attaché a copy from ratification
bill of the amount of ratification
for pay the lIraqi commercial
attaché if possible.

Copy of certificate of
incorporation for company
translated in Arabic language
from reliable office or

certified and specialist party.

2 . Submit an identity for

classification of contractor

issued by the ministry of

planning for the year 2022 for

contractor

1. Submit the authorization of
the manufacturer entitled to
our company authorizes the
company submitting the
tender to prepare the
machine and execution the
work and mention the tender
number and the type and
quantity of materials and
works.
The authorization should
sent directly to our E-mail.
urscoe@ur.industry.gov.ig

4. Attach the tender purchase An

original copy.

5. Submit a letter of no objection
to participate in the tender or a
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valid patent for the current
year issued by the General
Authority for Taxation with the
submission of the tax ID for
Taxation of Iragi companies,
Arab, and foreign companies
that have a branch or
authorized official in Iraqg.

6. Provide the documents or the
national card and the book
blocking the ration for Iraqi
processors.

7. Provide initial insurance in the
form of a certified instrument
or a guarantee or a letter of
guarantee valid for 120 days
from the closing date provided
exclusively on behalf of the
authorized director of the
company or one of the
shareholders with amount 1%
from estimate cost In the
currency of the dollar or its
equivalent in the Iraqi dinar
currency calculated on the
basis of the exchange rate of
the dollar on the day of
opening the tender addressed
to our company Otherwise, the
offer is neglected.

8. Fixing the complete
company address and the e-
mail and mobile number and
the names of authorized
persons for the signature.

9. Obligation to present origin
certificate approved from lIraqi
embassy in the country of
origin.

10.Obligation to present shipping
documents should be
including the following:

- The contract company name.

-The name of the receipt
Ministry  of industry &

Minerals (UR STATE
COMPANY).
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- Contract number.

11.Obligation to present customs
Clearance form issued from
general customs clearance office
of the ministry of industry &
Minerals especially concerning
clearance the material.

The supplied company commits

to pay all the fees of tax clearance
office of ministry of industry and
minerals in the border gate and
supply us of what certify that.
12-The participant company
should present the general
conditions; the technical
specifications stamped and
signed by our company and
should be signed and stamped
by your company.
13-The bidder shall submit the
commercial and technical offer
for more than one required origin
specified in the documents of
this tender (bidder) to determine
the price of each origin provided
by it. The origin for machine
should be from main/ mother
company source exclusively.

- In case of re- advertising the
tender. The participant has the
right to present copy of previous
purchasing bill.

Offers are printed and any
handwritten presentation is
ignored].

The offers should be stamped by
the presented company or the
office and also signed by the
company manager or the
authorized employee and writing
his complete name, his job and
the company classification.

- In case of not presenting all
technical documents and legal
required conditions that are
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mentioned tender condition,
the offer will be neglected and
take the legal procedures
according to the instructions
for execution the
governmental contracts
The price should written in
numbers and words without any
abrasion or corrections. Should
be printed or by ink.
in case of difference between the
prices in numbers and words, we
will depend on price written in
words.
If there is an item without price,
the cost of this item will be
considering within the prices of
other items.
Mentioning the execution in
days and defined the lading port
and entrance point.
Present prices on DAP (received
warehouse stores in Nasiriya).
The prices should be in USD.

The second party shall bear
the fees and taxes inside and
outside Iraq including the cost
of customs clearance office
with amount four thousand ID
according to the letter of our
ministry of industrial and
mineral No. 411/20/28431 in
22/6/2015-

The second party must
provide the equipment's &
works necessary to unload
material within the stores of
our company.

Bid will excluded if the above
documents not submitted.

Payment condition:
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according to the following rates:

- 80% from the total amount of
contract after receipting the
machine and spare parts and
correspondence to the required
specifications and pass during the
experimentation operation for 21
work days and entering in to store.
- 10% of the total amount of
contract after end of guarantee
period one year from ending the

experimentation operation and
entering in to store.

2.7% out of the total amount of
contract after presenting the

quittance from the taxes office.

7,3%After obtaining a copy of the
general authority for taxation
within a period of one month
otherwise it shall be transferred
to the said authority .
And from the Social security
supports the inclusion of social
security workers to the total with
the above tax rate (10%) of the
total amount of the contract.

Payment of financial dues
shall be in ID by approval
cheek in equivalent dollar in
the date of payment duties.

The permeability of the tender
shall be determined not less
than 90 days from the closing
date of the tender, It considered
implicitly in the absence of
reference to the bidder's bid.

The prices are final and un
negotiable.

UR company is not obliged to
accept the lowest prices.
Ignore any reservation in the
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offer, which is not legally
significant.

For the foreign bank which is
not have a branch in side Iraq,
the participant can request
from the foreign bank to issue
guarantee letter as a bid bond
to the one of the
interdependent Iragi bank and
present a copy from this
advice with the documents of
the tender. The period of
presenting the bid bond
should not exceed one week
from the closing date of the
tender.

The Arabic and foreign
companies that have no
branch or agent in Irag can
send their offers by reqgistered

international mail (post office
44 Nasiriyva You should make
sure it will reach our company

before the closing date of the
tender. If the offer sends by
the E-mail we are obliged to
neglect the offer.

And can Sending the amount
of purchasing the tender
documents to Rafidain Bank/
Alnassir square - account No,
11679.
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13-1 Alternative Bids s Alal) g Uanl) Y-y
[Not acceptable] . [ Y]
13-2 Alternative period for project ;£ 9 diall 285 ALy B Yayy
implementation: 5 b Al o [Coama €]
{Not allowed} to provide éJ sl i ALy
alternative period for project ) ) o
implementation.
13-4 The Bidder may provide Jola aais plael) adial mawy £y

alternative technical solutions
for parts of the Works shown
hereinafter : Not applicable

JRd¥) (e ) Al 48
Gahaly ¥ 1 WAy A

e




14-6

Prices provided by the bidder
upon the implementation of
contract {non-adjustable}

(Joill LG i) pliaal)

0.\ ¢

14-7

The prices of the materials
shall be exempt from taxes
and customs duties (no)

O Bl Mgall  law) (eSS
(¥) Asaad) o g g i ual)

15-1

Prices in the bid shall be in the
following currency (The US
dollar only)

Lealy sl B jlad¥) (o<
Ay

(388 S ¥ Y gall dles)
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18-1

Period of Validity of Bids shall be
90 days from closing date.

Lagd o glanll AQMAT Baa (eSS
, ABliad) 3 Al e

Y=V A

18-4-a

In case that review and
adjustment of price for fixed
price. bid is allowed, the
adjustment coefficient (factor)
shall be adopted (not applicable)

Jodat g A yay CLA.U.J\ ZJIAQA
Gl ) (53 slaall )
(Gl V) Joaadl) Jalaa aainy

Y

18-4-b

Allow review and adjust
prices for parts of the fixed-
price contracts for contracts
(not applicable)

S Saawmig daal e zladl
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19-1

Bid guarantee { required }
{ bank letter of guarantee or a

certified check}or bills of
exchange  exclusively and
accept cash security deposits
(1% from the total estimated

cost with the amount 9000 $}.
required submit with bidder)

Issued from any bank depended
from central bank of Iraq sighed
by guarantee letter department
manager, branch manager,
general director or authorized
director or anyone who
represents them certified by
official letter issued from the
depended bank . It required
presenting bank guarantee
limiting in its validity not less
than four months from tender
closing date. The bid bond
should be obligate by company
name or general manager name
or any one of founded.

And the letter of guarantee must
be present inside the electronic
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platform of the central bank of
Irag and not accept any letter of
guarantee that is not present
inside the platform.

For the foreign bank which is not
have a branch in side Irag, the
participant can request from the
foreign bank to issue guarantee letter
as a bid bond to the one of the
interdependent Iragi bank and
present a copy from this advice with
the documents of the tender. The
period of presenting the bid bond
should not exceed one week from the
closing date of the tender. Add the
possibility of accepting letters of
guarantee of upstream insurance
that bears the name and agent of
issued a letter of guarantee provided
that the agency issued and certified
duly authorized submission of the
bid bond on behalf of the tender
foreign with the need to pledge
giving foreign provider
unsustainable legal consequences of
its non-validity of the special
insurance guar tees provider initial

required in the tender condition.

e ol Al Aial) i jlaall dpwilly
slaadl adial Seab 3lal B g
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19-1-a Authorization of the marketing B
Bidder’s manufacturer (i) Sl
(Required)
19-1-b After sale services ) day La ciland (<) Y-19
[required] [ stkaa)
19-6 If the bidder is a joint venture, Eorda slal adia (S 1Y) =14
they shall submit the bid Glad adly o) g 4 da
guarantee in the name of the joint & i) £ g pdial) anly glanl)
venture.
20-1 In case of requiring additional o {'ﬂ‘m‘“" G il U uﬁ AR
copies of the bid {number of the oY adlayy Uu?‘“"“ ] f’w‘
additional copies: Two}. [ 4sdal¥) Adudl
20-2 The letter of authorization to sign | sUsall a8 g3l Jy a3l QUS ¢ 48 Y-Y.

the tender on behalf of the bidder

and authenticated by the notary

public in the Iraqi courts shall
include the following:

1. Issued for a period not
exceeding three months prior
to the closing date of the
tender.
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2. Signature of the authorized

director of the company

Seal the company

The position of the authorized

signatory

5. Official Documents of the
Authorized

6. Copy of the passport of the
authorized person

7. Copy of the classification of
contractors to the authorized
director of the company

8. Copy of the company's identity

ko
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D- Bids’ Submission and Opening

CilgUand)

@éjﬁﬁ .

22-1 For the purposes of bid A Ay plaall anali al &Y ‘oYY
submission, bid shall be Jadl qala glgie A slaall
submitted to : s BaY el
The employer's address shown NG Jsdall Rl al
hereinafter only. g Uaal) et Aad ) jha
Name of person authorized to " TR 2
receive: reporter of the iﬁ”_' :}ﬁ‘#ﬁmﬁ_u‘df;
committee to open tenders ) T bl
Floor & room No.: First Floor - [l il — B 3] rddsaall
Commercial Section - Tender Gl A ) sgan 1 Al
ovision . ol pdodl ) 32 al
Location: [Dhi Qar — Nasiriya] [l s Su\j&\ AeLul]: sp
Republic of Iraq Atiaal ui.é-d‘ b i) M
Deadline for submission of i * LT
bids: one o'clock p.m. - Apad
according the local time of s J@H‘ By aalgl) 0‘;‘9"
Nasiriya city. el 4‘*""‘" é’jtﬁ‘/ﬁ‘f’j

. p.52
from the date [27/6/2022] ) G ’LL""? . :j:
Submlsglon of bids ibe G ag cida Ja o
electronically {Not allowed} gl b b B S e
In the case of an official - T
holiday closing day, the A gl el o
closing shall be at the
same time from the
following day.
25-1 Bids shall be opened in the | glgiall A clglaall i Al \-Yo

following time and place:
Headquarters of UR company

Floor & room No.: Second Floor
- Meeting Room

1Y)
Gl PERH( (el e&)
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City: (Dhi Qar — Nasiriya)
Country: Iraq

Date: 28/6/2022

Time: starting 9.00 am

according the local time of
Nasiriya city after the date of
closing date.

i paldl) - 8 @3 dLaall
G@loadl ¢ Adgal)

(Y+YY/VYA) 1 G

(Ble dnulil)l doluldl) el
Apal ol @l Gua
fal b g agll B A pallll
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25-3

Signing the tender letter and the
tables of gquantities for the bidder
by the employer's representatives
(bid opening committee) (required)

dsliay  slhall Glbd ady
g dal) Jad) cala fe
(cosilaa) (clsUand)
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E- Bids’ Evaluation and Comparison

LAPII =] ZJ:JGAJ h\g’.’iﬂ\ -2

32-1 Prices submitted in other dead Al Edlany dadiall jlaud) AR
currencies shall be converted to (421 dlanll) (o Lgdtlay La )
their equivalent in (Iraqgi currency Buddl o Alanll Jigad Jdaaa
adopted) Source of currency (B (g 38 all i) e B alual
exchange [Central Bank pf Iraq] S as) sl e fd
Date of exchange rate [Bid .
. (u\gw\
Opening Day]
33 Insert (Not adopted) / Margin of | ddaall duliady) (iala [ e 1] vy
Preference as a factor in analyzing Cilpland) Julad 3 Jalag
bids. )
36-3-a The Bids shall evaluated and | o \giijiey ciglhaall apli a3 (1) r-ra
compared based on line item | 13y (35d)) < 88 asalaa (pulud
totals. If the priced table of a i daY ) Jeda B Ay
Bidder contained an un-priced b s L 5,8 Clslal)
|tem,- then its price shall S G e Lpa L)
considered as covered by the S b s AY) AR Ay
prices of other items. TF i
36-3-d In addition to the criteria listed in @t Aasdall alaall N ALYy (2) Y-~

paragraph 34.2 (a) of the bidders'
instructions, the following criteria
shall be adopted:

1. Comparison of the proposal
with the requirements specified in
the tender documents (not
required)

2. Multiple contracts (not
applicable)

3. Alternative time required for
completion (duration of contract)
(not applicable)

4. Alternative technical proposal

(Not applicable)

Evaluation Criteria

Evaluation shall be conducted
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using the criteria of Section three:
Bids’ Evaluation and Comparison:
Note: Bids that do not meet

the above criteria will

excluded.

a. Deviation in supply times
(unacceptable)

b.Deviation in payment times
(unacceptable)

c.Cost of replaceable parts and
spare parts for the purposes
of maintenance and after sale
service for the equipment
stated in Bid (applicable)

d. Availability of after sale service
and spare parts in the country of
buyer for the equipment's
offered in the Bid (applicable)

e. Cost estimate for the purposes
of operation and maintenance
through for equipment
(applicable)

f. Performance and productivity
of equipment's provided
(applicable)

g. (insert any other criteria that
should be considered)

Refer to Section three : Criteria
of Evaluation and Comparison of
Bids.

anlill) GJEN Juall) B Bagagall
s(<pUand) 45 jl8a g
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36-5 The Bidders’ entitlement to submit | agilslss a5 Glplaal) adial day Y oy
their Bids as one part or more (i) pUaall &5 g<al) ¢ ST g) 5 308
constituting the competitive public alad)
contracting.

a- Awarding of Tender GipUand) gl ) . g

41-1 Upper limit of percentage W 7 samall 4y giall Apudll te¥) aad) Yat )
permitted to increase the (B ) laas) ully ilgaS 3y 38
guantities in the same prices
(non- applicable)

43-2 Contract shall signed within [14] e e [VE] DA Sl ads ol Y-ty
days as of the date of issuing the Ay Al g Jell) QUS ) gia gy
letter of acceptance

44-1 A performance bond shall be [V€] A ela¥) G (lad agalll oy V-t ¢

submitted within [14] days as of the
date of issuing the letter of
acceptance.
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The expected lifetime of goods
[in view to provide spare parts]
[insert period of time]
(oneyear)

Lt Jand of aBgial) dgdajll 3 jidl)
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Section Three: Evaluation & Qualification
Criteria

(Without Pre-Qualification)

This section contains the criteria that are
require from the employer to adopt them to
evaluate bids and qualify bidders under
articles (34) and (36) of the Instructions to
Bidders and any systematic indicators or
other criteria for this purpose, shall not be
adopted. The bidders shall provide all the
information required under the forms
specified in Section four (bid forms).

oy
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1. Evaluation of Bids

In addition to the criteria listed in
paragraph 2-34 (a- e) of the
Instructions to Bidders, the following
criteria shall be adopted:

1-1 Comparison of the proposal with
the requirements specified in Bid
Documents

1-2 Multiple Contracts:
In the event of approval for the

segmentation of works and award it in

multiple contracts (when this
principle is possible to be adopted
based on the project nature) and
allow bidders to contract on one of
them or

more than one pursuant to the
provisions of article (34-4) of the
Instructions to Bidders, the
methodology set forth below shall be
followed in the evaluation of bids:
(non —applicable)

1-3 Alternative Time Necessary for
Completion (the Contract

Period):

In the event of allowing bidders to
propose an alternative time for
completion (the contract period)
pursuant to the provisions of article
(13-2) and the adoption of the
methodology set forth below in the
evaluation of bids:(non- applicable)

1-4 Alternative Technical Proposal:

In the event of allowing bidders to
provide an alternative technical
proposal for the works pursuant to
the provisions of article (4-13), the
methodology set forth below shall be
adopted.(non-applicable)
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G gl daUaall cilullata Jalill julea g U ‘gall
dwzall g) & jidiall g g yall
Al clythaia N 3 ETgR ik s Al s15,50 Ba,dla A8y cilathatalf £ 3 gall &
AN aally i
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doaldl) el cagar | qlhe € | (bl €9 puall dplicay | Glahall Ga (Y, £)330l) e gy Agauial) Apuiad) VY
(YY) c (V. )) A A giialy clathatalf Ad gl G gal) cilathatalf Cilplaal) oadial
4 slhaal) ClBd) yal) aa O g analil)
Gladbial) b
slbaal) bl B Qelba 2 | abioiea | dAda papdall | dnliay a9 LaS gellaal) (A lua a2 g3 Y bl Yy
ciliaial) 48 ) gl cllbiall | clelal) asial cladel) e (F.6) Salally | gluaal)
O) Q]
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Qualifications and Qualification Criteria Documentation
Conformity Requirements
Joint Venture or Organization Requiremer_ns
Subject Requirements Igg:;’;)d:né;: E(;artners Each Partner Atleast | °f Application
gether One
Partner
2.1 Eligibility
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21.1 Nationality Nationality according to Article (4-2) of the The Established or under shall meet the | The Established or Not required| According to
Instructions to Bidders establishment project requirement under establishment legal
shall meet the requirement project qualification forms
shall meet the no. (1-1), (1-2) with
requirement the
required
2.1.2 Conflict of There is no conflict of interests as shown in The Established joint shall meet the | The Established Not required Form of Bid
Interests Article (4-3) of the venture or under requirement joint venture or Submission
Instructions to Bidders establishment project shall meet under
the requirement establishment project
shall meet the
requirement
2.1.3 Disqualification by | Not placed in black list of Employer in The Established joint required joint The Established Not required Form of Bid
accordance with Para (4-4) of the venture or under venture joint venture or Submission
Employer Instructions To Bidders establishment project shall meet shall meet under
the requirement the establishment project
requiremen shall meet the
t requirement
2.14 Companies Compatible to condition specified in The Established joint shall meet The Established Not required | According to the
Owned by Para (4-5) of the Instructions to venture or under the joint venture or qualification
Government Bidders establishment project shall meet requirement under forms no. (1-1), (1-2)
the requirement establishment project with the required
shall meet the enclosure
requirement
2.1.5 Non-qualification by | Is not excluded from the employer or on the basis | shall meet the requirement shall meet shall meet the Not required
the United Nations | of a decision by the United Nations / Security the requirement
Council to participate in the auction under requirement
paragraph 7.4 of the instructions to bidders.
ot i)l cilthie Sl jalaa g 5l gl
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— Gl ) gy | stha e O e Y @il O e Alad) ) gheal) DA o2dia & 2 gl el ol & Al | Yy
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5dtal) Sl ES g) 02 4ila Ely JES g) 02 4ila o) gy Aa gruaal) il ) 331 | ABLS da guunal) cile ) 331 LRI
£.9 . (paua £.9 e (i o) 3 da Al G pa Ll 5 A Al 4 duilgs
9 Gl & idia 9 Gl & idia | LYY e o) i) g die JSl Badinal) GlilUaal) g
abesa J1 5N s JV 3N slanl) adia pllial Lglay AlS
-l i) i gay | qugtha Al g g Ali o 0 g | (0 S g8 paday JSGG O i gou A8 g8 gall ililllaal) e | cilalllaal) | YOYLY
S ALl 3 ghal) gy clilliall | glha | Bajdie cilblliall | Lgae Jalaill alawg slaad) adie cliaion Bla % () | 48 ghgall
3Adial) & ds gl 5o ydia A paal & piS ) slanl) adia A Lgda T JSLES
Sa (rana palica gl (Gl ST P L
Eaoms o i e = 4 g8 gal) clidldaal)
u?‘ L,.}Lu JJM . (5-3) AT LK 310 pran
| asa Iz b 31l (158 ¢ g Aalaal) il
%(G n_‘~~)
Qualifications and Qualification Criteria Requirements of Conformity Documentation
Joint Venture or Organization Requirements
: : Individual Partners Each Partner At least of Application
Subject Requirements
J 4 Company Together One
Partner

2.2 Previous Not implemented Contracts
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2.2.1 | Previous Not No contracts that were not implemented appeared | Requirements Not required Requirements shall| Not required According to the
implemented during the previous years ( 2) shall be met be met forms — Previous
Contracts years up to the date of bid submission |solely or as a solely or as a Not implemented

depending on information about finally resolved | partner within partner within Contracts
disputes. The disputes that were resolved previous joint previous joint

according to the mechanism of resolving disputes | venture or still venture or that is

and claims adopted for each contract continuing still

and all the procedures of appeal were used against continuing

them for interest of bidder

2.2.2 | Suspended All suspended claims will not altogether constitute | Requirements Not required Requirements Not required According to the

Claims more than % (40) of net dues of the bidder and | shall be met shall be met forms — Previous
they will be treated as resolved problems against the solely or as a solely or as a Not implemented
bidder. The amount of the suspended contracts/total | partner of partner within Contracts
amounts for the last (3-5 years) for the purpose of previous bank previous
comparison: the equation result shall be zero or equal | yenture or still company project
to (30- 50) % continuing or that
is still
continuing
G sil) Aadaal) cildlaia Jaalil) julaa g DA gall
d fdia £ 5 40
i) cilathaia PRI ) = ) Badla A8y lallaial) £ s 9al) &
C Sl Js A4S ¢l L)
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Al gl (%0 ) sy | (%Y0) dndy Gilathial) cilabaia) N YV M il )
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Qualifications and Qualification Criteria Requirements of Conformity Documentation
Individual Joint Venture or Organization Requirements
Ser Subject Requirements C Partners Each Partner |At least One | of Application
ompany
Together Partner

2.4 Financial Position
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2.3.1 | Previous To submit the balance sheet audited by | Requirements | Not required Requirements | Not required | According to the
Financial chartered accountants, and in case it is not shall be met shall be met Financial
Performance | obliged to submit thereof, it is possible to Positions

submit any financial document accepted by the Forms No. 1,
employer for the previous years with required
() stating the financial capability and profit enclosures
forecast of the bidder.

2.3.2 | Annual The minimum of Annual Revenues Average of | Requirements | Requirements He shall meet | He shall According to the
Revenues the bidder amounts to , | shall be met | shall be met with meet with Financial
Average calculated from the total received payments for percentage of | percentage Positions

the implemented works of the completed ( )Y%ofthe |of ( )% | Forms No.2
contracts or those continuing during the years requirements | of the
( ) requirements
2.3.3 | Financial The bidder shall clarify the financial capability | Requirements | Requirements He shall meet | He shall According to the
Resources and providing financial resources such as cash | shall be met | shall be met the meet the Financial
liquidity, non-mortgaged properties, due debts requirements | requirements | Positions
to him and any other resources, excluding the with a with a Forms No. 3
advance payments expected to be received to percentage of | percentage
cope with: ( )% of ( )% According to the
1- Cash liquidity requirements Financial
Iraqi Dinar Or Positions
2- Cash liquidity requirements of Forms No. 4
project and other obligations.
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Qualifications and Qualification Criteria

Requirements of Conformity

Documentation

Joint Venture or Organization

Requirements

Subject Requirements Igdl\”dual Partners Each Partner |Atleast One [of Application
ompany
Together Partner
2.4 Experience
2.4.1 |General The previous experience in the field of |Requirements [Not required He shall meet |Not required  |According to the
Experience [contracting as contractor or subcontractor, or shall be met the Previous
contracts management for a period not less that Requirements Experience Form
( ) years before the deadline of bid No. 1
submission, with an annual activity of nine months
at least.
2.4.2 |Specialized [The participationin the capacity of a |Requirements [He shall meetthe Notrequired |He shall meet |According to the
Experience |contractor, contracts management or shall be met Requirements the Previous
subcontractor in___ ( ) contracts, for the Requirements |[Experience
( ) previous years, with an Form No. 2 (A)
amount not less that __ ( ) of
implementing works of contracts similar to this
contract with full success and quality, and similar
to means work volume, complication and the
methods and technology used therein, which
mentioned in Section Six of the work
requirements.
2.4.3 |Specialized |For the purposes of what is stated above or[Requirements |Requirements Not required  |Requirements |According to the
Experience |any other contracts implemented during the shall be met  |shall be met shall be met  |Previous
period specified Experience

in 2.4.2 (A) the minimum experience in the
following main activities [insert list of

activities if found] :

Form No. 2 (B)
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3-5 Staff

The bidders have to demonstrate the
availability of staff for key positions to

Oalalad) o
Oalelall 853 il ) el laall addie e
Ciladlaial) (§a8at g 28]l 1083 4w ) Cualiall

implement the contract and achieve the -3y
following requirements: )
o danadil) 5 pal) | dalad) 430K B Al
() alileal) Jlasy) LY e aiall P R i {
L L () Jud
(e (udiga K
sLS (udiga Y
ailSaa (uiga v
i g S uaiga ¢
U (udiga °
Clada (udiga K
s A v
Specialized Total experience Position Ser.
experience in from executing
similar works the works for ()
years years
1.
2.
3.
4,
5.

The bidder shall submit the details of
the staff suggested to be used in
implementing the contract, specifying
their pervious experiences according to

the forms set out in part four (bid forms).
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3-6 Equipment

The bidder shall demonstrate his
ownership or possession of the main
equipment listed later on:

Glanal) 1Y

aijls o aiSle Gl plaall adie o

FTaaY e el At ) el
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hua Jid ¥
Ju @l v
OBl i 5 s ¢
A g 8 e o
sl A ga 1
s Al v
Ser. Type of Equipment and its Specifications Quantity Required
1.
2.
3.
4.
5.
6.
7.
The bidder shall submit additional 4By Jraldil) aadi plloal) pala o

details of the equipment suggested t0 s asll 3 AT -8 Lgalads ) 7 mhal) Cilaaall

be used inimplementing the contract
according to the forms set out in part four
(bid forms).
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Section Four — Bid Forms

Forms Schedule

Form of Bid Submission

Annexes of the Bid

Schedule (A) — Payment in Iragi Currency
Schedule (B) — Payment in Foreign Currency
Schedule (C) — Summary of Payment Currencies

Bills of Quantities

Work Schedule by Daily Wage no. (1) (Fees of Workers)
Work Schedule by Daily Wage no. (2) (Prices of
Materials)

Schedule of Items Implemented by Daily Wage no. (3)
(Fees of Used Equipment)

Abstract of Work Cost by Daily Wage

Summary of Reserve Items Cost

Final Summary

Technical Proposal

Organizational Structure of the Site

Work Methodology

Preparation Methodology

Execution Methodology

Schedule of staff

Equipment Form

Specialized Schedules for Equipment

Technical Literature Issued by the Manufacturer of the
Equipment and Items

Other

Qualifications of Bidders Required in case of not
conducting the Prequalification

Form no. (1) / Information Form of the Qualifications of
Bidders (Individual Company)

Form no. (2) / Information Form of the Qualifications of
Bidders (Joint Venture)

Form of Unresolved Lawsuits

Financial Form (1) Financial Situation

Financial Form (2) Average of Annual Revenues for
Construction Works

Financial Form (3) Financial Resources

Financial Form (4) Current Contractual Obligations /
Continuous Works

Experience Form (1): General Experience in
Constructions Field

Experience Form (2A): Specialized Experience in
Constructions

Experience Form (2B): Specialized Experience in Main
Activities

Bid Guarantee Form
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Form of Bid Submission

Date:
Tender NO.: 4/T/U/2022 Advertised for the (second time)

Invitation Letter No.:

To: (UR State Company)

We, the undersigned, declare that:
a- We confirm that we have studied and

checked the bid documents and we have no
reservations regarding it and to any of the
amendments that were concluded according
to article (8) of the instructions to bidders

b- We submit our offer to execute the works
described later on according to what is
specified in the bid documents

c- The total price of our bid, after excluding
any discounts stated in our bid, and described
in Para (D) hereunder, amount to:

d- The discounts stated in our bid and
its method of application is as shown
below

e- Our bid is valid for ...ccveveviiiiiiiiiceeiee,
days as from the final date specified to deliver
the bid, in the bid documents, and it remains
binding and accepted by us until completion
of its period of validity.

f- In case of accepting our bid, we undertake to
submit the good performance guarantee
aforementioned in the bid documents and attend to
sign the contract according to the dates specified in
paragraphs (40-2) and (41-1) of the instructions to
bidders, otherwise, the provisions of paragraph (41-2)
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of the instructions to bidders are applied against us.

g- We confirm that we, our subcontractors or
suppliers hold or will hold nationality certificates
from the eligible countries according to the
provisions of article (4-2) of the instructions to
bidders.

h- We confirm that there is no conflict of interests to
us or to any of our subcontractors or suppliers to any
part of the contract aforementioned in article (4-3) of
the instructions to bidders.

i- We confirm our non-participation in any other bid
except for this one, in any capacity whether for the
bidder or a subcontractor, pursuant to the provisions
of article (4-3) of the instructions to bidders except the
alternate bids submitted by us according to article (13)
of the instructions to bidders.

j- We confirm that no decision was issued by the
Ministry of Planning or any other legally authorized
party binding to the State of Iraq, including our
ineligibility, or placing us in the black list, and our
subcontractors or suppliers have no right to any part
of the contract, as well as no decision was issued by
the United Nations / Security Council in this regard.

k- We confirm that we are not a governmental entity /
or we are a governmental entity which fulfills the
requirements specified in article (4-5) of the
instructions to bidders.

I- We state that we have paid / or will pay gifts or
fees related to the contracting procedures or
implementing the contract.

Name of | Address | Reason |Amount

Recipient
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(If payment was not made or will not be made to
anyone, then mark that with "none")

m- We are aware that this bid and your written approval
thereof according to the letter of acceptance (awarding) which
will be issued later, shall be as a contract binding us until
preparing an official contract text and implement it, (and in case
that we refrain from signing the contract, we shall be bound to
bear the legal and financial consequences incurred upon us as a
result of that, according to the professional provisions in this
regard, which are stipulated in the legal legislations of the
government contracts and their procedures in the provisions of
this document).

n- We are aware that you are not obliged to accept the lowest
bids or any other bid received by you.

0- We undertake to take all actions to ensure, that our employees
or any person works for us, will not practice bribery.

Name of Bid : Position:

Signature:

Name of the Authorized Person to Sign on our Behalf:
Dated:

Day/Month/Year

S o gar 4l (5 padll a1 g5 slaall 13 (L &l i ai -
ke die Aliey () sSan Y jacans gl (AlaY)) J sl Glas
G WsSE s () 4l ol 5 pamy e daea alae (pal Ly
D Aallall 5 4 Al el Jaady (e e a8 Jal) 18 53
Ol g Aigall AlSa) a5 elld ¢ ja Lilady (i 5

ol Bl Al ) A gl il ) b \gile a guaiall
(A5 gl oda AlSa 8 iy Aualall Cle) a5 A Sall

sl s lelaall Un g Jsis cpale e aSl el i g -y

sl Liaaiie e s o lancal 88 il ) a1 BAASL agaiiy -
bl A jles baghy O agw Liallal Jary (add
‘cuaiall s glaall PRI Vaa..u\
e pal

e Al sUaall w5l J paall o
(B Lo

L/ gl o 52



Annexes of the Bid

Price Adjustment Data Schedules

In schedules (A), (B) and (C), listed later on, the
bidder has to specify the following (A) its amount
payable in Iragi currency, (B) the suggested
sources, basic value and indicators of these
components in various currencies, (C) the weight
proposed for each component in the payable
Iragi and foreign currency, (D) the adopted
conversion factor for the purposes of transferring
the amounts into foreign currency, in large and
complex contracts, it might be required to use
several equations to adjust the prices according
to the nature of work clauses.
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Schedule (A) — Payment in Iraqi

Al ) Aleadly bl (1) Jsea

Currency
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Code of Description Source of Basic Value Amountin Weight of
Indicators for | of Indicators Indicators and Date Bidder's Components
Para Cost Cost Currency Proposed by
Components the Bidder
a-
b-
C-
d-
e_
Total 1
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Schedule (B) — Payment in Foreign

Lpia¥) daally gdal) -(Q)d e

Currency
Ciligal) 8 | Alaally dliall | Alaay Alsal) | A addll | AGIS 3 ma | i ayg | &l pdise g
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=
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Code of Description | Source of Basic Amount | Amount Weight of
Indicators of Indicators | Value and in Payable | Components
for Para Indicators Cost Date Bidder's in Proposed by
Cost Currency | Foreign the Bidder
Components Currency
a_
b-
C_
d-
e_
Total 1
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Schedule
Currencies

(C) - Summary of Payment adal) cdlee B (7) Jotn

Alternative (A) — In case the bid was in Iragi Dinar 481 ) dlaally elaadl o) S Al 81— Joad)

(JSY) el sl JRaV) Jdeall (e ¢ 3al
For the part of work ..................... [Insert the
name of the part of works]
() =) (<) (" Gall il o
Bl (e AL La Lpdd Sl Jiladl Jygaill A Lpia¥) dlead) dlie
slanl) alia «x L Jdae jluall
. A.*\ e M\ 'S.AA_, ‘\l\A.\
slaal) ilaa (dla (B!
1.00 481yl dlaal)
(V) ¢ ApinY) dleal
()b Lin ) dleal
(7) ¢, BsiaY) Alesll
100.00 slbaall i Lo
) yall Aleally Blia ¥l il
cUanl cl\A
Name of (A) Amount of (B) Exchange (C) Equivalent in | (D) Percentage
Payment Foreign Currency Rate (Dinar Dinar of What it
Currency against what is AxB Represent of
represented by the Bid Net
the Foreign Amount
Currency Unit) 100*C

Bid Net Amount

Iraqgi Currency

1.00

Foreign Currency
No. (1)

Foreign Currency
No. (2)

Foreign Currency
No. (3)
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Bid Net Amount 100.00

Reserve Amount
in Iraqi Dinar

adal) coles AdA 3 Jgaa

Alternative (B) — In case of paying in several Plae B3y il Ala i ¢ () o

currencies

Glelanll andal Sladdatll o (V-1 0) 3 88 Caa sar)
(According to article (15-1) of the instruction (
to bidders) ol DR ) el ol A

(Al A adiall JUiY) e o 3l

Summary of payment in currencies:
..................... [Insert the name of the
part of works inserted therein]
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Currency Argount Required to be Paid according to the
Bi

Iragi Currency

Foreign Currency (1)

Foreign Currency (2)

Foreign Currency (3)
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Work Schedule by Daily Wage no. (1)
(Fees of Workers)

(Jland) ysal) (V) A Asa gally Jard) J g2
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Item Item Description Unit | Average of Wages | Amount
No. Productivity | Per Hour | in figure
in figure | and
and writing
writing
Total
Adding a percentage of ........... for the administrative charges and due profits for
the contractor according to Para (3B)
The Final Total (Carried forward to the summary page ..... )
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Work Schedule by Daily Wage no. (2)

(Prices of Materials)

(sl e ) (V) A Agagally Jard) J 92
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s Ly | 4 slhaall
dlusy
£ sl
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(—dadia DAY I J8L ) Al £ ganall

Item Item Description Unit Required Pricein| Amount
No. Quantity figure in figure
and and
writing | writing
Total
Adding a percentage of ........... for the administrative charges and profits
The Final Total (Carried forward to the summary page .....

Schedule of Items Implemented by
Daily Wage no. (3) (Fees of Used

Equipment)
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Item Description

Productivity | Basic Wages | Amount
Per Hour Per Hour in figure
in figure and
and writing
writing

Total
Adding a percentage of ........... for the administrative charges and profits
Total of Working by Daily Wage: Equipment of the Contractor
The Final Total (Carried forward to the summary page ..... )
Abstract of Work Cost by Daily Wage dsa gLy Jand) A81S alitiia
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Summary Amount in Percentage of Amount
figure and in Foreign Currency
writing in figure and writing

1- Total Items of Work by Daily Wage (Fees of
Workers)

2- Total Items of Work by Daily Wage (Prices of
Materials)

3- Total Items of Work by Daily Wage (Equipment
of the Contractor)

Items Total of Work by Daily Wage
(Carried forward to the summary page ....)
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Summary of Reserve Items Cost halia¥) <o adl) PES
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Bill of Item Description Amount in
Quantities | No. figure and
No. writing

1.
2.
3.
4,
Total of Reserve Items Amounts in figure and writing
(Carried forward to the summary page ..... )
Final Summary gl Al
< ddal) ]
Name of Contract: el g2
Number of Contract:
General Summary Page No. Amountin
figure and
writing

Schedule No. (1)

Schedule No. (2)
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Schedule No. (3)

................... Etc

Total of the above schedules with the reserve amounts (@)
Total of work by daily wage (b)
General reserve (c)

Final total of (a + b + ¢)
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JJ\)SM )
- Preparation Methodology ) Silaaal ¢
ilamall dntiaall Calgall 4l )yl °
- Execution Methodology 3 sall 5
s A .

Workers

AY



- Equipment

- Specialized Schedule for Equipment

- Technical Literature Issued by the
Manufacturer of the Equipment and Items

- Other

Organizational Structure of the Site pdsal) b it JSigl)

AY



Work Methodology

A¢



Preparation Methodology

Ao

L ‘
d



Execution Methodology

AT



Schedule of staff Clatall

Form of staff no. (1): Proposed names of ) Ll Sl plawsd 1()) ady Galelall 5 sl

the key staff, the bidders have to submit a 35l Zaball ol <I AailE apnd Glelhaall  odia e
ppd i aiy g Gy I ) 8 Bax sl i) 3yl

list of the efficient key staff to fulfill the
AaaY Jsaall A sa agd A (e Ol glzall

requirements specified in section three,
and submit the information regarding their
experiences according to the following
schedule:

1| Name:

Position:

Scientific Qualification:
Experience:

2| Name:
Position:

AY



Scientific Qualification:

Experience:

Name:

Position:

Scientific Qualification

Experience

Name:

Position:

Scientific Qualification:

Experience:

AN

Gl andlly daaa oA LaS
As specified in section three



Form of staff no. (2): Experience of the ) sS85 il 5 jlaiul ;¥ a8 culalal) 3 jlaiul

key Staff dgalial)
Name of Bidder el axia aud
uaidll
3aY sl &y oY
dadd Al glas
daigall 3 il
s daad) ) ad
rdandl Ol sie
(251 R R NP
9 ST () giall oSl
138 Jandl () (g2l deadd) <l gius b ) ol siall
Position
Name Date of Birth
Personal
Information | Work Experience
Name of Employer:
Work Address:
Telephone: Person in Charge (Director /
Current Employee
Position / Personnel)

A4



Fax: Email:

Position Title: Employer's Years of Service
Hereunder is the summary of work (Y+) J) il sindl digall 3 i) Aadla olial 8 2 0l
experience for the past (20) years as A O Al s Aladl B ) (e ol A8l
from the current date, explaining any Sl g g il Blati 4y Hla)

technical and administrative experiences
related to the current project.

A83al) I Ay a5 Al 3 pall / cuaiall /& g ) /4S A | e
From T Company / Project / Position / The Related
0 Technical and
Equipment Form Garal) 3 ylalil

3 gy GLEY Sla laal) aundi pllaal) adia e

The bidder has to submit the . i o
4.;..\:..33)}\ Chlamall CL}L‘}“ Ol 41Kl 428y

information to demonstrate accurately

the possibility of insuring the needs of AN andll 8 Ll Ll aaal) Apavil) 4 sllaal)
the main equipment required to B oliul e allay (Alialiall g ol julea)
implement the contract mentioned in glasll adia lea yigy oAy sare JS0 Aliatia

section three (Evaluation and
Comparison Criteria), which requires
filling a separate form for each equipment
listed or proposed by the bidder

Baaall g g




Aplanll 5,08 5 )Lkl

padll aud | 3asd) e il slae

cLaS\Z\_L»

Anliy)

Sl lelee a8 50 AENRVE STy

Sl el Camy
LY ) samall Haae #50) [ENPEVEW,
LAA:LAAA:L"..LLAA [PV B)_At\au ;M\eA&AI‘SJ&u

Type of Equipment

Information Name of Manufacturer Model and Horsepower
About the

Equipment Productivity Manufacturing Year
Current Status | Current Work Address

Current Work Description

Its Source

Insert the Source of the Equipment or Machinery
Owned by the bidder Rented

Leased  Specifically Manufactured for

Baxall e ausl Bazall ASLa

Sl ) g1

AL Jiaw comia s o

oSl 5als

3 PSTY) 28 gall

& 5 pall 4 sllaall Cilanall ayiai ¢ jladin e yuali Joalis Ay

9




Ownership of Equipment

Name of Owner of the Equipment

Owner's Address

Telephone:
Fax:

Name and position of the Owner:

Email:

Agreement

Details of Leasing , Renting and Manufacturing the

equipment
required for the project

Specialized Schedules for

Equipment

ay

Glanall duaadill J glaald)



Technical Literature Issued by the 3 gall g cilazall Aaiial) cilgadl A8l iyl
Manufacturer of the Equipment and
Items

Y



Other

q¢

—_—



Qualifications of Bidders Required in
case of not conducting the
Prequalification

In order to demonstrate that the bidder
has qualifications mentioned in section
three (Evaluation and Qualification
Criteria) to implement the contract, the
bidder has to submit the required
information according to the forms listed
later on

q0

aie Al 3 4 glhal) plaal) ek c3A5e
Gaall JaUY 1A

il @3 sally elasll aaie wiad Ll (g
(O sall 5 apEill yplaa) Al andl) b L)
il glrall apai ¢lUanll adia o aal) dyaul
LAY da el Gl lain) aa a4 gllaall



Form no. (1) / Information Form of the 5 Glaglra b jlaiul / (V) aé) 5 _jlalad)

Qualifications of Bidders (Individual (334dia 2\5)&) planl) cadba DU Ba
Company) i

sUall aia 0 o glaal)

s IS0 ol a1 & Jidie g g e Alla b

A< 3 s i;;@)u

ol aly & s () gl

(S A ) gimll ¢ uSLall 8 5 ¢ i) 8 ) ¢ ) siall ¢ a1 ) (S gilalle pUanll adia J gial) Jiaall

plia) (8 Aa jaall el (Gl g) (ha sl il o)

G (Y-8)¢ (V-2) 3alall o sy A8 510 3 5al) DLW ) Gpnalilly Aalaciall ) 30 ¢ 53 diall 4S80 Al 6 -
lelaall cedial Cilaglatl)

slasll cadial Cilagledll (e (Y-Y ) 58l Can gay oDle ) 4301 Ll & jifiall & 5 piiall Jiaal ysaill Y-

i sa & il g g pie QS5 A At Sl Al 5l il g g il A aus iy il g piall Alla Y
Dlelanl) adial Cilaadatll ga (V-£ ) 3_adl)

Claglill (e (£20) 5l ae Gadaiy Lag s Las) (1) 580 L AlAly e ddlial (335 4y) 41 all 4S glae A< H5 Alla 8 - 8
Dlelaall adidl

A




Information of the Bidder

Legal Name of the Bidder

In case of joint venture / the legal name for each partner

Country of Incorporation

Date of Company's Incorporation

Legal Address in the Country of Incorporation

Authorized Representative of the Bidder [/ Legal (Name, Address,
Telephone, Fax, Email Address)

The Enclosures are Copies of the original Documents listed hereunder

1- In case of individual company, the items related to incorporation or legal companies
federation of the company according to article (4-1), (4-2) of the instructions to bidders.

2- The authorization of the representative of the aforementioned joint venture according to
article (20-2) of the instructions to bidders.

3- In case of joint venture, a joint venture agreement or a letter of willingness is submitted to
establish a joint venture according to Para (4-1) of the instructions to bidders.

4- In case of a company owned by the country and any additional documents not inserted in
Para (1) above, and conforming to Para (5-4) of the instructions to bidders.

Form no. (2) / Information Form of the <Dl sa ¢e cilaghea 8 jlaiad /(¥) a8 5 laiudl

Qualifications of Bidders (Joint (L&l £ 5 piiall) slanl) adia
Venture) Each Company o o s .
VR . M o & jadiall fall B AS L 4S i
participating in the Joint Venture O didall g sodal o 455 ) 48 e
5 jlaiudy) 52

has to fill this Form

waadiall s gl Jghall gl & idiall £ g ydall (e il glaall
gUanll axial 3 53l oY)
pamadiadl g gl Jslad) o & sl 5l & Sl elasl
sl gl J il 5 @ yidall ¢ 5 piall 45 Sall A8 a1 uands aly
aadiall gl Jslaall g @l yidall g g iall 45 Sall A8 LAl il 4
anadiall g 5l Jslaall g @l bl g g piall 8 elS il Guulil) aly 8 gl ) siell
g sl Jod e J sl Jhaall (55 yiSIVY () sl 5 Sl 8 ) 5 ailgll o8 5 5 () sl 5 )

olial 8 Aa jaall Lbia¥) (3G gl (pa g CB) yal)
leUanll cadial Cilagded (pa (V-8) B0 Can gy odlef 8 cansall 3508 @ il g g sl sl Sl (unads G -
slanll adial Clagled Cpa (Y- +) Bl o e il ansall & jiliall @ g piall Jiaal sl IS - Y
G s 2l ) g8 o gy Jam 5 Al g s o300 A0DELY) s ) 530 gl A sl (pe AS slaall S L8l Al b Y
celaall  ediad iladdaill (e (€-0) 3 8l

v




Information of the Joint Venture or the Specialized Subcontractor

Legal Name of the Bidder

Names of Companies in the Joint Venture or the Specialized

Country of Incorporation of Joint Venture Establishing Company and
the Specialized Subcontractor

Year of Incorporation of Joint
Venture Establishing Company and the Specialized Subcontractor

Legal Address in the Country of Incorporation for Partners of the
Joint Venture and the Specialized Subcontractor

Name, Address, Telephone, Fax and Email Address of the
Representative Authorized by the Joint Venture and the Specialized
Subcontractor

The Enclosures are Copies of the original Documents listed hereunder

1- Documents of incorporating the companies federation or the legal joint venture
named above according to Para (4-1) of the instructions to bidders.

2- Letter of Authorization of the representative of the joint venture named above
according to Para (20-2) of the instructions to bidders.

3- In case the companies owned by the country and the documents that prove the legal
and financial independence and work according to the commercial laws according to
Para (5- 4) of the instructions to bidders.

Form of Unresolved Lawsuits A gunal) e Luiliall) g gleall 5 jlaiul

This form is filled by each bidder, if it
was an individual company or each OS o) s eldae anBa IS a3 jlain¥l oda odw oy
partner in the joint venture. @ yiial g g il el d bl B jiie 4S5

Ta gl e LUl

o AlUaal) dad Al da gunall b dulUaal) dad 4l £ gua ga YR ]|
Ala e daguaall

dJlis g Lady Y gally
dls g Lady Jlall

aA



Unresolved Claims

Year Subject of Claim

Value of Unresolved
Claim in Dollar
in figure and
writing

Percentage of
Unresolved Claim Value
from Net Capital in
figure and writing

Financial Form (1) Financial Situation

This form is filled by each bidder, if it

was an individual company or each

partner in the joint venture.

Alall g 1(V) Audta B laia

Kﬂu&;\y;u\emw};)wy‘ohb c«d-‘\é

& jida) g 5 pdall A Sl d ol 8 i

Y sl SN ¢l gl Al cullul)

YA Y A4 ) A
Financial Data for Three Years in Dollar
Year 1 Year 2 Year 3

44




Information from the Balance Form A0 aall 3 el (pe e glaall

L J gt
4SO el
siball Jlasd I
Al Jsal)
LEPEN PR
Total Assets
Total Debts
Net Capital
Current Assets
Current Debts
Information from the Certificates of Sl gl Slalgd e Sl glaall

Financial Position

LI ) )

A pall Apdadll Jd L,V

A pall dnudaall 2y ~ L Y

SN Gl gl JAall lalgd o 43S Cllaadlall daaie bl A jaall ) (el g gll ilaled (e g ilE jal)
Ay Ja s 8l e il 5 (e LS AL
e Gl Y1 S a0 Jadi ¥ 5 & jiall g 5 piall 8 oS a0 ) slaall adial el g sl (S 5 51 020
sl 38 e | yabia 0585 O Gaa ) M) a5l
2818 L) Culalel) 853 51 o)) CillaaDal) Aianaie 5 ALlSia () 55 (o oy A Adlal) il aleil)
Waoeay 5 ) 3800 Bale | sim ad )5 5 il ALl ol 1 S o) g Al 2Ll sl
(U o slha il ALl il

Total Revenues

Before Profits
Tax Accounting

Profits after Tax
Accounting




Enclosures are copies of the financial situation certificates (final balance including all
the notes and income certificates for the past three years as shown in conformity with
the following conditions:

-0 All these documents reflect the financial situation of the bidder or the partners in
the joint venture and it does not insert mother companies emanating therefrom.

- The previous financial situation shall be issued by a legal auditor.

-0 The previous financial certificates shall be complete and include all the notes
mentioned in the financial certificates.

- The previous financial certificates shall represent the previous accomplished items
which a certificate of legal auditing was issued thereon (Interim Financial
Certificates not required and will not be accepted).

Financial Form (2) Average of Annual ) JlesY 4 gieal) <ol ) Jara (Y)ddla 3 laiudl

Revenues for Construction Works 4 el Ml 5l 38 S 3 ol tie 0 S
To be filled by the bidder and each Sl g el Byl S 5 elloall pie s

partner in the joint venture

(ABLEIY) ) SN ) gl 4y gl lal ¥ iy

S ol T

Yool L adluddl
DYl b Al N

Badizall Alaalls 4y gl chlal YY) Aa)

LY Jlee W) e 4 gl la) 1Y) Jaxa

Annual Revenues Date for Three Years (Construction)

Yea Annual Revenues in the Percentage of Amounts in
r Adopted Transfer in Dollar Dollar

Annual Revenues Average of Construction Works

The information of annual revenues &l YL ALl Glageadl B o) can
submitted by the bidder (individual (33 ke 48,5 ) slaall adia (o dadiall 4y siual
company) or each partner in the joint Jae ¥ e &l il ¢ 5yl EYE

venture shall represent the amounts of .
i . | [ IR I R
accomplished works and by which <~ e 2 o3 (Al 3 jaial

advances were submitted to the employer =* 8oadall 5l B paienall JUad A JSI Jaall
each year for the continuous or 4l bl aypall Yl I Ll el
Yo



accomplished works, after transferring it
to dollar at the prevailing exchange rate
at the end of the year.

Financial Form (3) Financial
Resources

Specify the financial sources
proposed to finance the contract i.e.
current accounts, non- mortgaged
property assets, debts and any
financial resources, the final
receivables of current obligations
which ensure securing cash liquidity
for this contract or contracts as
specified in section three (Evaluation
and Comparison Criteria)

Aaud)

Al a0 gall 1 (V) dglla B _jlatid

13 e i) el da el L) pobadl) 32a
o A aall Cla g sl 5 ¢ Ay Jladl Slilead)
seddlea s dyl g e sl 5 A sl

et 5 Al el S gl liniond
2ana LS 5 2 giall ol aiadl 13gd Aaaill A1 guidl yaals
(pniill 5 Abalaall julas) CJEN anall

dae (gl o) dialliall Alazy alual) Jasaill s <
A
\
Y
Yl
Financial
Resource
Ser. Financing Sources Amount in Tender's
currency or any other
currency
1
2




Financial Form (4) Current Contractual
Obligations / Continuous Works

Each bidder as an individual company or
any partner in the joint venture shall
submit the information of financial
obligations of all concluded contracts or
to which letters of awarding were issued
or for contracts that are close to
completion and to which no letter of
acceptance was issued.

/ Adad) dpablacl) cila) JAY) ¢ (€) dalla B jlaid
3 _aiwall Jlasy)

o it S ) 82 yiia 3843 ol asiae JS Lo
aeal 5 e il shaall apai @l il g 5 ial
) LB i L g il S 3 skl e A
e el 3 gall S LAY S agd jaa

J sl 3l L) yaumi o1y Sasy)

Ao giaal) Caldl Jone | & giall ey L) e Jlee V) A calia Jias o)) sie Sl
Al el 4l DA la slasy Ay 3 jaiall a g cailgl) a8 ) 5 Jaall
Lﬁ‘ j\ aadlidll M.u_a Lﬁ\ j\ adliall Q\}.'ud\_, u,,sul\
alxy Lay s )3l dlac Lo s Al dlae s AN
25/ Y 5 Y5l Jalay
Name of Address of Value of Expected Datg Average of Paid
Contract Employer's Unaccomplished of CompletionAdvances During the

Representative,
Telephone, Fax
and Email Address

Works in Tender's
currency or any
other currency

equivalent to Dollars

Past Six Months in
Tender's currency
or any other
currency equivalent
to Dollar / Month




Experience Form (1): General Sl & dalad) 3 al) (V) Bued B laiu
Experience in Constructions Field AP A

33 81a A4S 13 IS £ g gl ?JE.AGAMQ‘&._\H
This form is filled by each bidder, if it & il g 5 il 18 s o
was an individual company or each -
partner in the joint venture.

S LEY) Jlaa 3 Aaladl 5l

Galia () sie 5 a5 dally Ciy a5 ol

;Lkﬂ\ e-fbﬁ ?LP . . Al :)‘ﬁ"'“ a_.i.u} J@-\z
38l JadS palisia Caia g9 Janll ) Al g .
3adial) Judy) ‘“,3 U'u“l‘ gy b)“\_'mj\

General Experience in Constructions Field

Month and year | Month and year of | No. of | Name and introduction of contract, Tasks
of commencement completion years name and address of employer, of bidder in
summary description of works the executed

executed by the bidder works




Experience Form (2A): Specialized o danadil) 3 Al (17)5 a5 lainl
Experience in Constructions KPR A

To fill one form for each contract e JSl5aa) 55 jlainl Jai

i) 13¢] Jilaal paall 5 dalall l3 3 sl

al) iy pas e — il G
i g s A & )5
2dxl)
¥ LIS el Ao
AV e | SN Sl alie (e A L8 s 1)
2aa Ll Y laa
SIS i) e
deal) caalia aul
s 4 sie
oSl @ 5 il
9SS o) sl
Callil) anl) cya (1) ¥-£-Y 580 soaaall juleal) Can oy Jilaill 4a ol Caia
Contracts with nature and volume similar to this contract
No. of Contract — from - Introduction of Contract
Date of Awarding \ Date of Completion
Bidder's Role in Contract Contractor Contract Management Contractor
Subcontractor
Total Value of Contract Dollars
If he was a partner in a Percentage of the total amount of Amount of commitment
joint venture or the contract
subcontractor, specify the
volume of commitment of
the total amount of the
contract




Name of Employer, his
address, telephone, fax
and email

Describe the similarities according to the criteria specified in Para 2-4-2(A) of section three

|

d  duawdiall B uAl(@Y)s A 5 laiad
< AT 8 Experience Form (2B): Specialized

Ay 1) Cildladl) Experience in Main Activities

To fill one form for each contract




Contracts with similar main activities

Al At )1 el ol 3 gaal)

RN

Q32l) Cay g2t dall a8

elei¥l ) ALY &
“-'s’dud}ttl dae 5 ) J sléa 0 J slia 0 Saall 8o )90
A lee (5l 5l Auailiall Alexy 1] <Y A4Sy

DY 5l aadll | o) 5V e el Sl aanad 4 giall Al & el il K1)

iﬁ_g&A}\cﬂM:’ tj).ﬁu
ol Y ana daa Ly il
Sially o o al) S

43 gic Jeall cala (.\.u\
Sl a8 ) 5 ailgll o8 )

GG el (o () Y- £ i pal) 580 lcal) o g A )] il Cam

No. of Contract

Introduction of Contract

Date of Awarding

Date of Completion

Bidder's Role in Contract

Contractor

Subcontractor

Contract Management Contractor

Total Value of Contract

in Tender's currency or any other currency

If the partner was in a
joint venture or subcontractor,
specify the volume of total
commitment described in the
contract

Percentage of the total amount of
the contract

Amount in Dollar

Name of Employer, his
address, telephone, fax

and amail

Describe the similarities according to the criteria specified in Para 2-4-2(B) of section three




Bid Guarantee Form (Bank Guarantee) (4 an ANES) planll Glaia g3 gai

[If needed, the bank/bidder fills this bank guarantee form
according to the instructions aforementioned between the  511i<)) Tisad slaall adlie/id paal) Sy« Y PRI
brackets. Lot 591 G Ll Ui Cladeil) Gy 138 Gd yoad)

[Insert the Name of the Bank, Address of the Branch or the
Issuing Bureaul]

Aaall Al o e il ) gie g G paall aul JA
Beneficiary: [Insert the name and Address of the L SgAldlses & ]
Employer]
Date: [Insert Date .
[ ] [Jexdl caalia () sie 5 and Jaal] s ddicaal)
Bid Guarantee No.: [Insert Number] )
[otll J2al] <l
8, Jaai] cady slae Hlada
We were informed that [Insert name of bidder, if it was [‘ﬁ)s J I u
joint venture then insert full legal names of partners]
(hereinafter called "Bidder") has given you his bid dated
[Insert Date] (hereinafter called "Bid") to implement [Insert (< jiia e ke S 13) ¢eUaall adia aul Ja j] ob Le Sl o3
gzr;e of CoTtrac:t] :lccot;ding to the invitation to the A" s b Lad) [elSa0 ALISH s ) ) o K
idders no. {insert Number]. b Lad) [l Ja] &l selhe aSalu 3 ("ellaal
Moreover, we are aware, according to your conditions that  e3ial & seall an gay [282l) anid dsai] 2l (Melaall" e
bids must be supported by a bid guarantee. AN Jaal] L il Uazl)

According to the reguest by thg bidder,l we [Insert Name e o ca clelaadl ol eSJa; ) G ¢ Lild (i)
of Bank] are committed according to this document to i

pay you any amount or amounts that does not exceed in

total the amount of [Insert amount in numbers] ([Insert . L . .
paall Al A el celdanll adie (el o

amount in writing]) Iraqi Dinar once we receive from you [ el 2 ] i = ot = R

the first written request accompanied by a written affidavit Y e sl dha ol o0 b ol A o3 ansay 05 ke

stating that the bidder has violated his obligation aadl Jad]) [PEOYL adadl Jaol] i lelanay e
(obligations) under the conditions of the bid, because the Gl S ASia Lialud g8 Wl e |l [ldSIl
bidder: aal L Jal a8 elaall adie ol 2@ Aghad 304 Lsaaae

(A) Has withdrew his bid during the validity period of the rellanll axie ()Y elhaall Jay 53 aad (4dlal 3il)

bid specified in the bid form, or N sandl el Al 5 58 (N4 ssllae o %

(B) Informing him that his bid was accepted by the Sl ¢elac zasal 8 elaall

employer during the validity period of the bid, (1) failure or

refusal to implement the contract agreement, if required, or

(2) failure or refusal to submit a good performance

guarantee according to the instructions to bidders. e 38 PR Jaall Calia (e dllae J gl 42l ae (<)

s Lslhe S o) caial) 4801 285 b ) Jdd (V) collanl)

Glaglatll Cuny 285l Cun A oy o by 5 Jid ()
elaxll L“;AM

The validity period of this bid guarantee ends: A) if the
bidder was awarded the bid, once we receive the contract
copies signed by the bidder and good performance
guarantee issued to you by the bidder, or B) if the bid was



not awarded to the bidder, achieve the closest of the
following two events: (1) our receipt of a copy of your
notification to the bidder that the bid was not awarded, or
(2) after twenty eight days from the completion of validity
period of the bidder's bid.

Therefore, any request of payment under this guarantee
must be received by us in the bureau at that date or
before it.

This guarantee is subject to the unified laws of the
guarantees request, issued in accordance with the Iraqi
Law

[Signature (signatures) representative (representatives)
authorized (authorized)

G s gllaall adia S 1) (1 rpleall 138 dadla i
adia (o Aadgall SEal) o] Ll s cellaadl 4le o)
ol telhaadl aia U8 (e o815 joliall il s NS5 oUanl)
oo Y s elhall adie o glaall oy Al 13 (G
Ob slaall adie oSals (e 3 Lalud (V) 1Y) ofiaal)
eleiil (g Lagy (e s Al aay (V) Sl cadde (a ol olbaall

slaall pdia glac 4,0

weﬁmu\ gy Al s C'_\;SQAJHJLL;\ OB ¢ Julb g
ALd sl elly A s b Ll

3dball cclilazall llal 3o gall il 8l AWK 038 auads
(Sl ol L

[(csaal) il (Ol il (g5 5]






Section Five: Eligible Countries

Qualifying to provide commodities or
execute the works or services in the
contracts financed by the employer:

The employer has the right to allow
organizations and personnel of all countries
to supply commodities or execute the works
or offer services to the projects financed by
the Iragi government, and as an exception,
it prevents organizations in countries or the
commodities manufactured in the countries
from participating in tenders in the following
cases:

The legislations or prevailing
regulations prohibit the employer's
country from establishing commercial
relations with that country, provided, the
employer is convinced that such prohibition
will not prevent achieving fruitful competition
to supply the commodities or execute the
works.

In response to the decision issued by the
United Nations / Security Council under
chapter seven of the constitution of the
United Nations which prohibit the country of
the employer from contracting to import any
commodities or execute the works or
provide services with that country or pay
any amounts to individuals or entities in that
country.

For the review of the bidders thereon, the
commodities, services and organizations in
the countries mentioned below are
prohibited from participating in this tender
according to the mentioned instructions.

a) Regarding Para (1-A)

... Israel

b) Regarding Para (1-B)

Both apply the above requirement

Ala sl Jsall 1 aalal) sl
JlaiY) 8w o gaal

A gaall 3 58al) 8 clanad) ¢ JUrdV) 25 ¢ aludl 1) Jall)
sJand) aalia (4

o oalaiY) 5 Sl all Zlendly all Jeall Calial
Glaadll i 5l JdYl 28 5 aludl el S Jal)
i ellS s Al deSall Jd e Algedll g il
A jliall (e Jsall b Ariadl) alad) 5 Jsall il all
A YA by cilballiall b
alia A laad 4 lad) dan )l claddatl) o) cilay i) |
O O Ayl Al gall @l aa &y jlaill lEBal) 4ald) e Jaall
GBaiad 90 Jeny o) Hlaall 1 Jie ol Ladlie Jeal) cala
i) 385 ) aludl gl paiall Gl
Y (e / Basiall 2l (G dbia ) Al Al dads -
;\JJJ 4 g ).EAEOJA.\AM f&‘}[\ D UA@LHJ\ ol caad
S s a8 el &) 3y Sl e Jeal) Calia
s okl U Al 4 ads 5 Al elli gacciloddll apais
Al el & ks
clarally aldl i oelly e ilUaall  adia ¢ Ua) (i sl
& YT (e 5y shana oLl ) sSAl) Jsall A il sl
u.a\ L_I\JLJ:JY\ D gl Aailiall sa

(1-7) 58l 3laty Lad
il sl
() 3L Gl Lad

e Laall ade 3oy (4e S



Part Two
Work Requirements
For the contracts of executing Works
(To be filled by the Contracting Party

accurately)

Section Six — Work Requirements

Contents
Scope of Work.......... Abpa e A el 3 LEY) 1Uad
Specifications ........... Adpa g A gall B LAY 1l
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3- Drawings

Bid documents [Insert "does include"]

drawings.

[Insert the following list of drawings
if these documents will be included]
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4- Test and Engineering Inspection
The following tests and engineering

inspections will be conducted: [Aatigh o saill g < Laay) Laild
[Insert list of tests and engineering
inspections
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The technical offer envelop
Should contain the:

a. Technical specifications for the Aluminum rod production line & any other
information.

b-The packing method of the material should be according to the standards
specifications of the tender conditions.

c- Obligation to present inspection certificate from the testing companies
which are members in the international federation of inspection companies

List of Tests and Engineering Inspections

Item Brief Description of Test and/or Engineering Inspection
No. each Item
1 Method of inspection of |After completing the supply, installation and
Aluminum rod operation of the Aluminum rod production line
production line should be subject to the inspection procedure in

UR company.
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Attach (1)

Technical Documents of Aluminum Rod continuous casting and Rolling Line

Material Description
Aluminum rod ¢ The capacity of the lineis4-5ten / hr.
continuous ** New-type four-wheel continuous casting machine
casting and
rolling line e Diameter of wheel ?1600 mm
e Casting bar speed 7.6-15 m/min
e Rotating speed of wheel 1.66-3.3 r/min
e Motor for casting machine 4 kw
e Cooling water pressure 0.2-0.5 Mpa
e Cooling water temperature 15-45 C°®

>

K/
0‘0

Continuous rolling machine
Diameter of outlet

No. of rolling stands
Nominal roller dia.

Driving ratio between

Twin-coiler machine
Diameter of outlet
@15Type equation here.
Mobile motor for trolley
Coiling diameter

Rear tractor motor

Motor coiler

Dimension of coiling basket

Lubricating system
2 oil pumps

Max. flow

Work pressure
Motor type

@9.5, @12, @15
15 sets
@255 mm
1:1.25
neighboring stands

@9.5, @12,

3kw

?¥2000-®1400

1.1 kw (2 sets)

2.2 kw

©2100*1400 mm in height

KCB 300
18 m? /hr
0.35 Mpa

YI32M2-6  5.5KW




Oil temperature

1 oil tank

The emulsion pumps
standby)

Max. flow

Work pressure

Motor type

Emulsion temperature

<45 C®
V=4 m?
ISW 100-250 B (one

87 m?/hr

0.3-0.5 Mpa

Yl 80M-2 22KW
15-45 C®




Attach (2)

Technical Document of 5 T-H Vertical Rapid Energy-Saving

Aluminum-Melt Furnace and 10T+10T Rectangular Double-Hearth

Holding Furnace

Material Description
1) 5T/h e Furnace adopts tipping-bucket feeding machine, with feeding
vertical material from the top of vertical funnel of melting room
type rapid e High-strength phosphate sector bricks are used for the material
and energy- of the vertical tube afnd throat of the melting chamber
saving e Burners .use heavy 0|.I as fu.el .
: e The vertical furnace is equipped with a 25m? steel-structured
aluminum- platform, the main frame of the platform is made of 12#
melt channel steel and the counter top is made of 4-5 mm pattern
furnace steel plate.
The working layer uses first high-alumina brick, which
has good anti-melt and erosion ability and thermal shock resistance
e The exhaust gas from the holding furnace is connected to the
2) 10T+10T main smoke pipe through the smoke collecting hood and
Rectangula discharged from the workshop
r double-
hearth e Burning system uses heavy oil as fuel
holding
furnace

Steel plates and channels fully welded structure is used by the
furnace body, the shell adopts high-quality 8mm thick Q235
plate and 12# steel reinforced welded together.

Temperature control

A fixed furnace temperature thermocouple is installed on the
top of the holding furnace to detect the temperature of the
furnace.




Attach (3)

Spare Parts

Material Description No.
Oil pump KCB 300 1
Emulsion

ISW 100-250B 1
pump
RO"ing Stand ¢255mm 2 sets
Reducer for
front tractor
Reducer for

1 set

rolling shear

1 set

Y.
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Part Three — Conditions of the
Contract and Forms of the
Contract

For the Contracts of executing
works
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Section Seven

General Conditions

For the Contracts of executing
works

General Conditions of the Contract
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Article One: General Provisions................. 129
1-1 DEfiNitioNS: ...evevverierierieieeeeeeseseseesiesieeens 129
1-2 Interpretation .......ceeeeeeveeveeeneneseseneneens 141
1-3 COomMMUNICALIONS: .....coevereeeireereereeeeieneeens 142
1-4 Law and Languagde........cceeeeerreereereereennnnns 143
1-5 Priority of documents:......c.ccoceveveeenene. 143
1-6 Contract AQreement: ........ccceceeceeeneereenneen. 143
L1-7 WAIVEL: .oeeeeecieeteeeeeeteesee et ere e e 144
1-8 Care of documents and obtain them: ...... 144

1-9 Delay in Issuing Drawings or Instructions:

.............................................................................. 145
1-10 Employers' use of contractor's
AOCUMEBNES: ettt ettt s et e e s eenene s 147
1-11 Contractors' use of employer's
JOCUMENES: evviieireieiereee et sare e s sareee s 147
1-12 Confidential Details :.....coocevvvvivveeeiiiieeeennns 148
1-13 Compliance with Law ....ccccvvevveeviviveeeennns 149
1-14 Joint and individual responsibilities: ...... 149

1-15 inspection and Audit by the Employer:..149

Article Two: The EMPIOVEr w.uueeeeveeeeeeeenen. 151
2-1 The right to access the Site @ ....cccvveeeeennee. 151
2-2 Permits, licenses, or approvals: ............... 152
2-3 Employer's  Personnel:....ccccccovvveeeivenneen. 153
2-4 Financial arrangements of the employer :
.............................................................................. 153
2-5 Emplover's ClaimsS: . eeeeeeeevieeeeeeeeeeeereens 153
Article Three: The Engin€er......cccoeeeeunee... 155

3-1 Duties and Authority of the Engineer: .155

3-2 Delegation of Authority by the Engineer: 157
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3-4 Replacement of ENQINEer:.....ooeevvveeeeenn.. 158
3-5 EStIMAtiONS: cvveeeiieeeeeeeeeeeeeeereeeeeeeeeseeeeeas 158
Article Four: The Contractor ......ccceeeveeerenne 160

4-1 General Obligations of the Contractor: 160

4-2 Good Performance Guarantee.................. 162
4-3 Contractor's Representative: .................... 164
4-4 SUDCONLIACIOIS: ...coveveeeeieieeeeseseesre e 166
4-5 Waiver the Subcontracting: .........cceeeerveneen. 167
4-6 COOPEIAtION: .....evveererereeeieseeeeeeeeeee e 168
4-7 Setting up the dimensions..........ccceceuee.. 168
4-8 Safety Procedures:.......cccoevvvevervnerceereennens 170
4-9 Quality ASSUIANCE:......ccccvrererrerrrereereennens 170
4-10 Site Data: ....ccovererreririereerieeeeseseseseeseeeas 170

4-11 Sufficiency of the accepted contract

AMOUNT vttt eeeeeeeseeeeeeseeeeeeseseeeesanaenens 172
4-12 Unforeseen material condition (obstacles
beyond the control of the contractor).............. 172
4-13 Right of passage and Facilities: ............. 175
4-14 Avoid _interference: .....cccovveveveevvveeeirnnnn, 175
4-15 ACCESS F0AAS: ..uutireeeieeiiiirerereeereresiseeeeeeees 175
4-16  Transportation of execution
Y0 (81T =T00]=T | U 176
4-17 Contractor's Equipment:......ccceeevvveeeeeennn. 177
4-18 Environment  protection: .....ccceeeeveveeeeenen. 177
4-19 Electricity, Water and Gas: ......cccceevvneee. 177
4-20 Equipment and materials provided by the
(<1001 0110 1Y/ ST 179
4-21 Work Progress Reports: ...ccccovveevvevereeenn. 180
4-22 SECUMNLY At SIE:.covveeiiieeieeiiereeeeeereee e 181
4-23 Contractor's operations at the site: ........ 182
4-24 ANGQUITIES: .eeeeeeeeeeeeeeeeeeeeeeee e e e eeeeeeeeeeens 182
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Article Five: Nominated Subcontractors..184

5-1 Definition of the nominated Subcontractor:

.............................................................................. 184
5-2 Objection to the nomination................... 184
5-3 Payments to the nominated subcontractors:
.............................................................................. 185
5-4 Proof of payments: ...cccccceveeeeeeeeeeeeeseeneeen, 186
Article Six: Employees and Workers ........ 186

6-1 Appointment of Employees and Workers:

6-2 Wage average and labor conditions: .187

6-3 Persons employed by the employer

(EMPIOYEES): oottt se e neens 187
6-4 WOrK RUIES: ...cceriririerierieieeeesesesesienens 187
6-5 WOrking HOUIS: ....ccooeverieieeeenenienienienens 188
6-6 Employees and Workers Facilities: .....188
6-7 Health and Safety: ........cccceeeververveneneneennne 188
6-8 Contractor's Control: .......cccceeceevereeceennene 190
6-9 Contractor's Employees: ........ccccveeveenene 191

6-10 Records contractor's workers and

EQUIDMENES: .veeceeeeeeeeiecieee e ee e e e e see e 192
6-11 Undisciplined Behavior:.....ccccceeeeeerenennn. 192
6-12 FOreign WOIKEIS: .ccvueeeeeeeieieeeeeeeeeeeeseens 192

6-13 The Necessary Supplies for Food:193

6-14 Water SUPPIVING: coceeeveeeeeeeeeeeeeeeeeeeeee e 193
6-15 Prevention of harmful and annoying
NS B CES: teiiiiiieeeetereeeeeeeeirereeeesseeeseeeeeeeseseseareeens 193
6-16 Alcoholic liguor and drugs..........ccceeuuu.... 194
6-17 Weapons and ammunition:................. 194

6-18 Celebrations and Religious Events:..194

6-19 Funeral Ceremoni€s: ...ccoccevrvvvvererrenenen. 194

6-20 Use of Force and Threat in the
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6-21 Prohibition of child labor:....cc.cceeeveeen.nn. 194
6-22 Reports of Workers ' Operation: .......... 194
Article  Seven: Mechanical Supplies,
Materials and Workmanship......cecceeevevvveeennne 196
7-1 Method of Implementation: ................. 196
7-2 SAMPIES: ..ot 196
-3 INSPECHION: e eeeeeeeeeeeee ettt e s eeaees 196
R =T TR 198
7-5 REJECHION: c..vveteeceeciecrecreereesiee e e 200
7-6 RepairS WOrKS: .eeeeeeeeeeeeeeeee e 200
7-7 Ownership of the Mechanical Supplies
AN MALEIHAIS: .eeeeeeeeeeee et 201
7-8 Revenues and Rovalties: ....ccooeevveeeennee. 202
Article Eight: Commencement, Completion
Delay and Work SuspensSion.......cccceeeue... 203
8-1 Commencement  of Work:....coeeveevvenneen. 203
8-2 Completion Period:......cccoeevevevivveeessnnnenn. 204
8-3 WOrk Program:.....ccceeeeeeeeeeereeeneeereeeessnenns 205
8-4 Extension of Completion Period: ......... 207
8-5 Delay Due to AUthOritieS: ...ccoevvevvrrnnee. 207
8-6 Percentage of Work Progress:............ 208
8-7 Delay Penalti€S: ..cccoceeeeeeeiireeeeeeeeeeeereens 210
8-8 WOork SUSPENSION ...covuvvvevverreeeeireeeeeeieeens 210

8-9 Consequences of Work Suspension:211

8-10 Payment for Mechanical Supplies and

Material in case of Work Suspension:.......... 211
8-11 Prolonged SuSpenSioN: ......ccceeeeeeveuneeen. 212
8-12 Resumption of WOrK:...oeovevvevvvvvreirinnenen. 212

Article Nine : Tests upon Completion ....214

9-1 Contractor's  Obligations: .......coeevveervenneee. 214

9-2 Delayed TeStS: .ciiivceeeieireeeeeieeeeeeieeens 214
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9-3 REtESHNG: c.veveeeeeererereereeeeeeeeeeeee e eeeneeenees 215
9-4 Failure in  passing the Tests upon
[©70] 101 0] =[] o SRR 216
Article Ten : Receipt of Works by the
EMPIOVE ittt 218
10-1 Receipt of Works and Parts of Works:
.............................................................................. 218
10-2 Receipt Parts of the Works:............... 220
10-3 Interference in the Conducting of Tests
UPON CoMPIELION: coeeeeeeeeeeee e 221
10-4 Surfaces Required to be Returned to its
Previous CoONition ....ccoeveeeeeeeieeeeeeeeeeeeeeeeeeeees 223
Article Eleven : Responsibility for Defects
.............................................................................. 224
11-1Completion of the Remaining Work and
Repair of DefeCtS:..ccooeeeeeeeeeeeeeeeee e eeeeeees 224
11-2 Cost of Repairing the Defects:........... 224

11-3 Extension of Maintenance Period (during

maintenance Period) .......cccveeevvrereereereerennnns 225
11-4 Failure to Repair Defects: .......ccceuenneeee 226
11-5 Removal of Defective Works:............. 227
11-6 Further TestS:....ccocrirceeneneeeeneeiereeene 227
11-7 Right of access to the site: ................ 228

11-8 Contractor Duty to Look for Reasons:

.............................................................................. 228
11-9 Final Acceptance Certificate of the works:
.............................................................................. 228
11-10 Unfulfilled ObligationS: ......ccceeeeeeveeenneee. 229
11-11 Site EVACUALION: ..eevvvveveeeeeeeeeereeeeeees 229

Article Twelve : Measurement of Works

and Estimation of Value........cccoovreeeennene 231
12-1 Measurement of WOIKS: .......ccecveveennnne 231
12-2 Method of Measurement:........ccceeuennene 232
12-3 Estimation of Value:......ccccoovvvrvrcennnnne. 233
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Article Thirteen: Changes and Amendments

.............................................................................. 236
13-1 Authority to Make Changes:................ 236
13-2 Engineering Assessment: .........ccceeveuee 238
13-3 Change Procedures:.......cccocevereereeeenenn 239
13-4 Payment in currencies Accepted:....... 240
13-5 Reserve  AMOUNIS:......ccccovvevveenineeniennene 240
13-6 Daily Paid WOrK:.....ccccceververenerenieniennne 242
13-7 Amendments due to change in

13-8 Amendments due to Costs Change: 244

Article Fourteen: Contract Amount and

PaVMENTS ..ottt 247
14-1 Contract AMOUNL: ....ceevvvvvivieiieeiiieeeeeeeeeees 247
14-2 Advance Payment:.....cccccccvvevverereevenennns 247
14-3 Submitting  requests for interim
AGVANCE: ettt re e e s s essaeees 250
14-4 Schedule of Payments: ......cccccovveevunnee 251

14-5 Mechanical Supplies and Materials to
be Used in the Works (Preparations):....... 251

14-6 Issuance of interim Advances:............. 254
14-7 Payment to the Contractor.................. 255
14-8 Late Advance Payment:.........c.cceovnene 255
14-9 Payment of Cash Deductions: ........... 257

14-10 Final Payment (on works receipt):...259
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14-15 Payment

Article Fifteen: Contract Termination by

EMPIOVET .ot 265
15-1 Notification of Correction:.......ccceeeveeen... 265

15-2 Contract Termination by Emplover-........ 265

15-3 Assessment on the Date Contract

15-4 Payment after Contract Termination:.269

15-5 Emplovyer's Right to Contract Termination

Article Sixteen: Work Suspension and
Contract Termination by Contractor .......... 273

16-1 Contractor's  Right to Suspend the
VO K et e e e e s e e e saeeree e 273

16-2 Contract Termination by Contractor:274

16-3 Stoppage of Work and Removal of

16-4 Payment Upon Contract Termination:277

Article Seventeen: Risks and Responsibility

.............................................................................. 277
17-1 PENAIIES: cvveieiveviieieieee ettt 277
17-2 Contractor's Care of Works: ....cceeeuueee 278

17-3 Employer's Risks (excluded risks):.....279

17-4 Consequences of Employer's Risks:.281

17-5 Intellectual and Industrial Property
RIGNLS: c.eveiieeeeeeee e 281
17-6 Limitations on Responsibility:................ 283

17-7 Use of offices and Residences of the
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Article Eighteen: INSUranCe ......cccccvvvveeeneeeeen. 284
18-1 General Requirements for Insurance:
.............................................................................. 284

18-2 Insurance on Works and Contractor's
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18-3 Insurance Against Personal Injury and

18-4 Insurance on Contractor's Personnel: 291

Article Nineteen : Force Majeure............... 292
19-1Definition of Force Majeure: ................. 292
19-2 Notification of Force Majeure:............. 293
19-3 Duty to Reduce Delay:.......ccccevenunee 293
19-4 Consequences of Force Majeure: .....294
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Article One: General Provisions

1-1 Definitions:

The following words and terms wherever
mentioned in this Conditions of Contract
(including the general and the special)
shall have the meaning assigned to them
below, and the words that refer to
persons or parties shall include
companies and other legal entities,
unless the context requires otherwise:

1-1-1 The contract,

1-1-1-1 The contract

Shall mean the contract agreement,
the document agreed upon and shall
include, Letter of Award, Bid Acceptance
Letter, these conditions, specifications
and drawings, and any other documents
(if any) listed in the contract agreement or
in the Letter of Award.

1-1-1-2 Contract Agreement

Shall mean contract agreement referred
to in article (1-6)

1-1-1-3 Letter of Award (Letter of
Acceptance):

Shall mean the official letter of award of
the bid letter signed by the employer and
inclusive of any memorandums agree
and signed by the parties. And if the
Letter of Award (Letter of Acceptance)
is not being issued then this term shall
mean "contract agreement”, and then
the date in which this "contract
agreement" is signed shall be the date of
the issuance of Letter of Award.

1-1-1-4 Bidding Form:

Shall mean the document named Bid
Letter or letter of bid offer that has been
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completed by the contractor, and it
includes the works-related offer signed
by the contractor and submitted to the
employer.

1-1-1-5 The Specifications:

Shall mean the document named the
"Specifications" that shall determine the
works' specifications as included in the
contract and any amendments or
additions thereon made in accordance
with provisions of the contract.

1-1-1-6 Drawings:

Shall mean "work's drawings" as covered
in the contract and any additional and
amended drawings issued by the
employer (or his representative) under
the provisions of the contract.

1-1-1-7 Tables

Shall mean the document or documents
named the "Tables" as completed by the
contractor and submitted with the Bidding
Forms, and shall be included to contract
documents as such and these tables may
include tables of quantities, data, lists,
tables of prices and / or wages.

1-1-1-8 The Bid:

Shall mean the Submission of Bid Form
and all what is provided by the contractor
of other documents with it, as mentioned
in the contract.

1-1-1-9 "Tables of Quantities" and
"Tables of Daily PAID Work" and

"Tables of Currency Payments":

Shall mean the documents named as
such "if any" included in the tables.
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1-1-1-10 Contract Data

Shall mean the pages completed by
the "employer" and named the

"Contract Data" that forms part (A) of the
special conditions.

1-1-2 Parties and persons:
1-1-2-1 The party:

Shall mean the employer or the
contractor as the context indicated

1-1-2-2 The employer:

Shall mean the person named as
employer in the contract data as well as
his legal successors.

1-1-2-3 The contractor:

Shall mean the person (s) named as
contractor in the Bid Letter approved by
the employer, and it includes as well his
legal successors.

1-1-2-4 The engineer:

Shall mean the person appointed by the
employer to carry out the tasks of the
engineer for the purposes of this contract,
and named in the contract data as such,
or any other person appointed by the
employer as a substitute for the engineer
from time to time, and he shall notify the
contractor of such appointment according
to paragraph (3-4), (Engineer
Replacement).

1-1-2-5 Contractor's Representative:

Shall mean the person named by the
contractor to represent him in the
contract, or his designee from time to
time under paragraph (4-3) to act on his
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behalf.
1-1-2-6 Employer's Personnel:

Shall mean the engineer and his
assistants referred to in paragraph (3-2)
and other staff and workers of the
engineer and the employer, as well as
any of the personnel who the engineer or
the employer notify the contractor that
they are members of the employer
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1-1-2-7 Contractor staff

Shall mean the contractor
representative and all employed by the
contractor at the site, including the
employees, workers and others of the
contractor's group or the group of any
subcontractor and other persons who
assist the contractor in the
implementation of the works

1-1-2-8 Subcontractor:

Shall mean any person named by the
contractor as subcontractor, or any
person appointed as well to implement
part of the works, and the legal
successors of any of them

1-1-2-9 Settlement of Disputes
Council (Disputes):

Shall mean the person or the three
persons named as such in the contract,
or any other persons appointed under
the provisions of paragraph (20-2) or
(20-3)

1-1-2-10 the Federation International
des Ingénieurs - Counseils "FIDIC"

Shall mean the International Federation
of Consulting Engineers

1-1-3 Dates, Tests, Terms and
Completion:

1-1-3-1 Basic Date

Shall mean the date preceding the
deadline for depositing of bids by(28)
days.

1-1-3-2 Commencement Date:
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Shall mean the date determined for
the commencement of work and notice
is given in respect thereof according to
paragraph (8-1)

1-1-3-3 the Completion Period (period
of implementation of works):

Shall mean the period specified for the
completion of works or any part thereof
(as the case may be) under paragraph
(8-2) calculated from the
commencement date, as identified in
the contract data, with any extension
for this period made under paragraph
(8-4).

1-1-3-4 Tests on Completion

Shall mean those tests stipulated in the
contract or agreed between the parties,
or which are requested under change
orders, that are made under the
provisions of "Article Nine" before the
receiving of the works or any part
thereof (as the case may be) from the
employer.

1-1-3-5 The Initial Acceptance
Certificate of works (Initial
Acceptance Minutes):

Shall mean the initial acceptance

certificate of works that is issued
under the provisions of "Article Ten"
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1-1-3-6 After-Completion Tests

Shall mean the tests (if any) stipulated in
the contracts that are conducted according
to the specifications, after the works or
any part thereof (as the case may be) is
received by the employer.

1-1-3-7 Maintenance Period:

Shall mean the period that has been
determined under paragraph (11-1) to give
notice to correct the defects in works or
any part thereof (as the case may be)
extended for 12 month unless otherwise
stated in the contract data (with any
extension thereof made under paragraph
(11-3)) calculated from the date of
completion of works, or any part thereof,
as been specified in the initial acceptance
certificate of the works under paragraph
(10-1).

1-1-3-8
Certificate of the works

Final Acceptance

(Final Acceptance Minutes)

Shall the mean the certificate issued under
paragraph (11-9).

1-1-3-9 The day

Shall mean a calendar day, and the year
shall mean (365) day.

1-1-4 Amount and Payments
1-1-4-1 Contract amount approved:

Shall mean the contract amount as
approved in the "Letter of Award" against
the implementation, completion of works
and the correction of any defects therein
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1-1-4-2
(actual contract amount):

Shall mean the contract amount identified
under paragraph (14-1) and shall include
any amendments thereon made
according to the provisions of the
contract.

1-1-4-3Cost

Shall mean all costs incurred or will be
incurred by the contractor reasonably,
inside and outside the site, including
administrative expenses or similar, but
shall not include the profit

1-1-4-4 Final Account Certificate

Shall mean the final account certificate
that is issued under paragraph (14-13)

1-1-4-5 Final Statement of Account:

Shall mean the final statement of account
identified under paragraph (1411)
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1-1-4-6 Foreign Currency:

Shall mean any currency to be determined
for the payment of some part of the
contract amount (or all), other than the
local currency.

1-1-4-7 Progress Advance:

Shall mean any payment certificate to be
issued under the provision of article
"Fourteen" other than the final account

1-1-4-8 Local Currency:

Shall mean the Iraqgi currency (Iraqi dinar),
or the country of the country where the
works are being implemented.

1-1-4-9 Advance Payment (Advances):

Shall mean any payment certificate to be
issued under the provisions of article
"Fourteen”

1-1-4-10 Reserved Amount:

Shall mean any amount (if any) to be
specified as such in the contract for the
purpose of implementing part of the works
or supplying materials or mechanical
supplies or providing services under
paragraph (13-5)

1-1-4-11 Cash Deductions:

Shall mean total amounts withheld by the
employer for payment under paragraph
(14-3), which he shall return under
paragraph (14-9).

1-1-4-12 Statement of Performed Work:
Shall mean any statement of work
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performed provided by the contractor as
part of the request for advances, under the
provisions of "Article Fourteen".

1-1-5 Works and Implementation
Requirements
1-1-5-1 Contractor' Equipment:

Shall mean all devices, machinery,
vehicles and other means necessary to
implement and deliver works, and repair
any defects therein, but shall not include
temporary works nor employer's equipment
(if any), mechanical supplies, materials or
other things that formed or intended to
form part of the permanent works.

1-1-5-2 Implementation Requirements

Shall mean contractor's equipment,
materials, mechanical supplies and
temporary works or any of them, as
appropriate

1-1-5-3 Materials:

Shall mean things of all kinds (non-
mechanical supplies) that formed or
intended to form part of the permanent
works, including supplied materials only
(if any) which are required to be
provided by the contractor under the
contract.
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1-1-5-4
Works:

Permanent

Shall mean the permanent works to be
carried out by the contractor under the
contract

1-1-5-5
Supplies:

Mechanical

Shall mean devices, machinery and
vehicles formed or are intended to form
part of the permanent works, which include
transport modes purchased for the
employer for the purposes of
implementation or operation of the project.

1-1-5-6 Section:

il mean any section of the works stipulated
in the contract data as a section of the
works (if any).

1-1-5-7
Works:

Temporary

Shall mean all temporary works of every
kind (except for contractor's equipment)
which their presence is required at the site
for the implementation and completion of
permanent works and repair any defects

therein.
1-1-5-8 Works:

Shall mean permanent and temporary
works, or any of them, as appropriate

1-1-6 Other Definitions:

1-1-6-1
Documents:

Contractor

Shall means arithmetical memos, computer
programs, drawings, manuals, models and
other documents of a technical nature (if
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any) provided by the contractor under the
contract.

1-1-6-2 The Country:

Shall mean the Republic of Iraq or any
country in which the site (or a significant
part thereof) is located and where the
permanent works are required to be
implemented therein.

1-1-6-3 Employer's Equipment:

Shall mean devices, machinery and
vehicles (if any) provided by the employer
to be used by the contractor in the
implementation of works as defined in the
specification, but shall not include such
mechanical supplies that the employer did
not yet receive.

1-1-6-4 Force Majeure:

As defined in the "Article Nineteen"
1-1-6-5 Laws:

Shall mean all legislations and laws of Iraq

(or laws of the counties where the project is

located in) and instructions, orders and
regulations issued by any public authority
formed by law.
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1-1-6-6Good Performance Guarantee

Shall mean the guarantee (or guarantees, if any) that are
required under paragraph (4-2).

1-1-6-7 Location:

Shall mean the premises in which permanent works will be
performed thereinto including storage spaces, work spaces and
locations in which mechanical supplies and materials are
delivered in, as well as any other premises specifically stated in
contract being considered part of the location.

1-1-6-8 Unforeseen:

Shall mean what an experienced contractor could not
expect reasonably on the (basic date) of bid submission.

1-1-6-9 Change (Change Order):

Shall mean any change in the works where a change order is
issued in respect thereof or approved as a change under the
provisions of "Article Thirteen"

1-2 Interpretation
In the contract, unless the context requires otherwise:

a) The words refer to one gender shall include the other
gender.

The words refer to the singular shall also include the plural and
words refer to the plural shall also include the singular.

Provisions that contain the word "approve" or "approved" or
"agreement" are conditioned that such approval be
documented in writing.

"In writing" or "written" shall mean putting down in writing by
handwriting or typewriter or printing press and electronic
printing so that it forms a permanent record. As for marginal
words and other headings, they shall not be considered
when interpreting these conditions. Unless stated otherwise
in contract data, profit margin at (5%) of the cost shall be
adopted in the phrase (cost + profit margin) wherever
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mentioned in these conditions.

1-3 Communications:

Where these conditions state on giving or issuing any

approvals or certificates or consents or estimates or

notifications or requests or termination of service, then such

communications shall be:

a) In writing and delivered by hand (against notice of

receipt), or shall be send by mail or via a person or

transferred electronically as stipulated in contract data, and

b) Delivered or sent to the consignee address indicated

in the contract data, however:

1) If the consignee has sent notice of change of address then it

shall be sent accordingly.

2) If the consignee did not specify another address when an
acceptance or approval is requested, it may be sent to the

address where the request is sent from.

It is not permitted to refrain from giving such approvals or
certificates or estimates or acceptance or delaying their
issuance without reasonable justification, and the party who
issue such a notice to the other party or to the engineer, shall
send a copy thereof to the engineer or to the other party as the

case may be.

¢y

3okl 8 4GS (e %0 Aty Il el dalnid
sa (& )5 Lall () Jiala i) ) 44K)
PEPPRA|

raylaly) — Y/

Al laal o elac) e oy il sda (aii Lol
oy YL oda b ¢ cldl ff @l )

Ll o Ol 5 Lol 3 ) jme 0685 -l
L) i o sf ¢ (DYl el Jilia ) il

L gyl A giia o Le adid ddacd g of &yl
s eiadl iy 8 adle Gal laes

S b)) o) Ll ol Leaalad 5y -
s cdiall Ul 8 Gaall 440) Jus yal) o) 5ic
- el

Dy | lad) Q38 gl gl S 13) -1
(AT L 5 Ll ) o 43 530

Lesic () sinll AT sty 4l Juu el s ol 131 2
sl e el Sl s 51 Y 5 ol
_t._\ﬂ.-d\ A Jla Lﬁﬂ\

sl ) gall 028 Jia ellac) oo gliia¥) jsaa ¥
o jlaal 5als o Jgdll of el jpamll i calalgill
@A Caylall e oty 450 WS ¢ gima ) jaa 0
S sl DAY Gkl U jeay e S aay
I sl Datigall (I i ass Jus o o cpanigal
A b LAY )



1-4 Law and Language

This contract shall be subject to Iraqi laws. The Arabic or
Kurdish language shall be the "language approved" in the
contract and in the communications, unless otherwise provided
in the contract data.

1-5 Priority of documents:

The group of documents that comprise the contract shall be
considered interpretative to one another, but for the purposes
of interpretation of the contract, the priority of preference
among documents shall be according to the following
sequence:

1) Contract agreement (if any)
2) Letter of Award;

3) Bid Letter;

4) Special conditions (A);

5) Special conditions (B);

6) General conditions

7) Specifications;

8) Drawings;

9) Tables, and any other documents that form part of the
contract

But if it is found out that there is an ambiguity in the documents,
or contract with each. other, then the engineer shall issue
instructions or necessary clarification in respect thereof

1-6 Contract Agreement:

The Parties shall entered into a contract agreement within the
(28) days after the receipt of the Letter of Award by contractor,
unless otherwise provided for in the contract data. And this
agreement shall be according to the form attached to the
special conditions. And the Contractor shall also pay stamp
duties and other similar expenses (if any) which may be
realized by law at the conclusion of this agreement.
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1-7 Waiver:

ABEY) 53 o)

Any party shall not be entitled to waive the contract or any part

thereof, or any benefit or interest in the contract or thereunder.

But any party may:

a) Waive the contract or any part thereof with the prior
approval of the other party and other party has the sole

discretion in this regard.

b) Transfer what is due to him or will be due to him of
amounts under the contract as a guarantee for the benefit of

any bank or financial institution.

1-8 Care of documents and obtain
them:

Specifications and drawings shall be
maintained under contractor's care. And
unless stipulated otherwise in the
contract, the contractor shall provide the
engineer with two copies of the contract
and any drawings issued later, and the
contractor shall bear the expenses of
obtaining any additional copies thereof.

As for "contractor documents", they shall
remain saved under contractor's care till
received by the employer. And unless
stipulated otherwise in the contract, the
contractor shall provide the engineer with
(6) copies of each of the "contractor
documents".

The Contractor shall retain on-site a copy

of the contract, bulletins referred to in the

specifications, contractor's documents (if
any), drawings, changes, and other

correspondences relating to the contract.

The employer personnel shall be entitled
to access to all such documents at all

reasonable times.

If one of the parties discovered an error
or a defect in any of the documents that
have been prepared for the purpose to be

L Jkll — v/

el sl dall e Job o Gl Y G Y

e

oo F

s Gk Y s adl )

438 gay 4ia ¢ s o 8D e Joly o -
san s 5aY) oLl il AY) Gkl

‘_Qtﬂ\\éagﬁﬁﬂ\aeﬁ
e (e 4l Gatiin o Al il Le Jy gl

-

faaie 5l iy ol Aaloaal lacaS Sall Cia pas

Pl g 3o (3ol Llial) — A/

. Jandl Calia e cat ldaladall g Cilaial gall Jaass
Jotaall ag 35 oy ¢ My e o el & (el bl L
B W laal &5y cillalade 4l 5 dall (e (s
Lo Adlia) gows A lacatinl class Jgial) Jeay

Jslaal) dlie chaai ddn gana 843 A4S (djﬁd\ &)
2 e pab ol b deall Calia (e Lgalad oy s
(6) Leigall paiy O Jsliall e cppahy 438 caal) & Sl
(Jstaall GG 5) e IS (e s

cdall e Aty @8 gall b Lading of Jsli) e ey
O) Jslall 336 5 5 cliual sall 8 Ll HLiall el il
o W e 5 el puadll g elaladall g (s
Jazll Calia 3 53Y (3ay g, dially Adlaiall Dl yal)
Al staall B Y1 IS 8 3l eda e e ¢ LY
Sl e sl i Lue sl Uad il k) as) Cadis) 1)
ald (Jad¥) 2 A Lellanin Aad adlac) 3 )
1 Jiag |5 AV Gashall 2Slel cajlall 1 e gy
) o Uasll)

s claaladl) o) cildaladal) ol AL — 4/9

Lot Tlad Tl utigall () o8y o Jglial) e
aae Can Ble V) i alill 1) Qi) 38 o ey
58 IO Cladat 5 cillaladias sy g Jia (uiigall oLd

V¢e¢

e



used in the implementation of works, this
party shall notify the other party
immediately of such error or defect.

1-9 Delay in Issuing Drawings or
Instructions:

The contractor shall provide the engineer
with a written notice when the
implementation of the works is delayed
due to non-provision of drawings or
instructions by the engineer within a
specified period, provided that the period
shall be reasonable, and provided that
this notification shall include details of the
necessary drawings or instructions and
the reasons for their issuance, and the
date needed, and demonstrating the
consequent resulting from the delay in
their issuance represented by the impede
to work or its delay.

If the contractor incurred a delay and / or
any cost as a result of engineer's failure
in issuing any drawings or instructions
within a reasonable time which he
received a notice thereto with stating the
reasons needed, the contractor shall give
another notification to the engineer to
estimate the contractor's dues in respect
thereof taking into account paragraph (20-
1) in terms of:

a)Any extension in the completions

period as a result of this delay if the
completion is delayed or will be delayed
in accordance with paragraph (8-4) ; and

b)Any such cost with a reasonable profit

margin to be added to the contract value.
And the engineer shall also, after

receipt of such other notice and based
on paragraph (3-5), agree on such
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matters or make estimates in respect
thereof.

But if the contractor delayed in
issuing the instructions as a result of
an error or delay due to an act of the

contractor including any error or

delay in issuing contractor's
documents, then in such case, the
contractor shall not be entitled to any
extension in the completion period or
any compensation for any cost or
profit.
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prepared by the employer (or have been prepared in
his favor). The Contractor may, at his own expense,

use or reproduces or handle these documents for the

purposes of the contract. Unless there is a

necessity required by the contract, the contractor

shall not allow any third party to use or reproduced or

handle such documents, except as may be necessary

for the purposes of the contract.

1-12 Confidential Details :
Contractor's and employer's representatives shall
disclose all confidential information and others
reasonably to ensure the implementation of the
contract in accordance with its provisions. And each of
them shall also have to deal with the details of the
contract in a private and confidential manner only to
the extent necessary to achieve their respective
obligations under the contract or applicable laws and
neither of them shall be allowed to publish or disclose
any works prepared by the other party without his
approval. But the contractor shall be allowed to
disclose any information published publically or any
other information that is required to prove his eligibility
to compete in other projects.
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-13 Compliance with Law :

;ontractor shall, in the course of contract implementation,
comply with applicable laws, and unless otherwise
provided in the special conditions:

The employer shall have obtained (or will obtain) the
necessary permits on planning instruction or regulation or
licensing related to the permanent works, and any other
licenses have been set out in the specification and the
employer shall, in this context, protect the contractor
against any damage as a result of the failure of the
employer in doing so.

The Contractor shall send notices, pay duties and taxes
and obtain permits and approvals required by
applicable laws regarding the implementation and
completion of works and repair any defects therein. And
the contractor shall bear any damages that may affect the
employer as a result of the contractor's failure to do so,
unless the contractor was prevented from achieving that
and provided evidence on his pursues to obtain those
permits.

-14 Joint and individual responsibilities:

“the contractor forms (under the applicable laws) a joint
venture or a consortium (coalition) or any grouping of two
or more persons in a form differs from the company, then
he shall consider the following:

Such persons shall be deemed jointly responsible and
individually before the employer for the implementation of
the contract.

He shall inform the employer of the name of leader of
the joint venture so he shall have the contractor's powers
and the management of such personnel.

The contractor shall not change the composition of the
consortium (coalition) or its legal entity without the prior
approval of the employer.

-15 inspection and Audit by the Employer:
he Contractor shall allow the employer and / or his
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designee to carry out checks on the site and his accounts
and records relating to the implementation of that
contract, in the contracts resulting from the contracting
procedures in which the direct call method or the one
tender method was adopted, and to allow auditing such
accounts and records by auditors appointed by the owner
if required.

.ontractor shall, in general and for all contracts, consider
paragraph (15-6) (Corruption and fraud practices), which
states on the employer's right to carry out checks and
audits on contractor's accounts and records in the
event of his involvement in any corruption and fraud
cases prohibited and its consequences resulting in the
termination of the contract and consider the contractor
ineligible under the order of the provisional coalition
authority (disbanded) No. 87 for the year 2004 or any law
that replaces it
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wticle Two: The Employer

-1 The right to access the site :

‘he employer shall give the contractor right to enter
to all parts of the site, and enable him to execute
the works, at the time (or times) specified in the
contract data, but the right to enter and possession
shall not be exclusive to the contractor alone.

“ stated in the contract that the employer shall give
the contractor the right to access and enablement
of any foundations or construction or mechanical
supplies or access road, then the employer shall
do so on the dates and in the manner specified in
the specification, but the employer may withhold the
right to access and enablement until he receives
the performance guarantee.

" a date for the delivery of the site has not
been specified in the tender attachment, the
employer shall give the contractor the right to enter
the site and its enablement within the timings which
enable the contractor to commence the
implementation of the works and proceed according
to the work program referred in paragraph (8-3).

“ the Contractor incurs a delay and / or cost as a
result of employer's failure to enable him to access
the site or its enablement during that time, the
contractor shall give notice to the engineer to
assess the contractor's entitlements in this regard,
taking into account the provisions of paragraph (20-
1) to decide:

) Any extension of the completion period due to
such delay, if the completion had been delayed or
will be delayed, under the provisions of Article (8-4);
and

) Any cost with a profit margin, to be added to the
amount of the contract.

\nd the engineer shall, after the receipt of this
notice, prepare estimates resulting of this under
paragraph (5-3), whether by agreement or by
carrying estimation in respect thereof.

lowever, if the employer delayed (and to the extent
to which this delay) is due to an error or delay by
the Contractor, including any error or delay in the
submission of "contractor's document,” then in such
a case the contractor shall not be entitled to any
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extension or compensation for any cost or profit.

-2 Permits, licenses, or approvals:
‘he employer provides reasonable assistance to the
contractor (upon his request) to obtain the following:

. Copies of the laws of the country related to the
contract, which are not available normally ; and

 Permits or licenses or approvals required under the
laws of the country:

- Inrelation to the requirements of paragraph (1-
13) - compliance with laws;

- To supply implementation requirements, including
customs clearance;

- To export contractor's equipment when removed
from the site.
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-3 Employer's Personnel:
he employer shall be responsible for his personnel and other
contractor's personnel working with him in the site to ensure:

) The cooperation with the contractor in his efforts according to
the provisions of paragraph (4-6).

) The obligations to provide safety procedures as
are required from the contractor under items (a, b,
c) of Article (4-8), and the environmental protection
procedures under paragraph (4-18).

-4 Financial arrangements of the employer :

he employer shall provide the evidence required and in a
period preceding the date of commencement in (28) days that
prove he has secured the necessary financial arrangements of
the contract which enable him to repay any demand of the
contractor on an urgent basis and in accordance with the
provisions of "Article Fourteen" (Cost of the contract and
Payments) and the employer shall give notice to the contractor
of any changes he makes to such financial arrangements in
detail.

-5 Employer's Claims:

“the employer considers that he has the right to
receive an installment, under any of such conditions, or
for other contract-related reasons and / or any extension
of maintenance period, and then he or the engineer
shall, give notice to the contractor of this and provides
him with details. However, he is not required to send any
notifications relating to the amounts owed to him
concerning water, electricity and gas consumption under
paragraph (4-19), or for equipment and materials provided
by the employer pursuant to article (4-20), or for any other
services required by the Contractor.

he notice shall be sent as soon as practicable and not
later than 28 days from the date on which the employer
was aware of the incident or the circumstances that led
to the emergence of such claims, As for notice of
extension of the "maintenance period", it shall be issued
prior to its expiry.

hese details should refer to the "article and paragraph” in
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the contract or other grounds of claims, and include
employer's proof-of-claim of such amounts and / or
periods of extension that he considers that he is entitled
to under the contract. And the engineer shall, in such a
case, examine such demands under the provisions of
Article (3-5) of the agreement or prepare estimates for the
following:

- Any amounts (if any) the employer is entitled to obtain it
from the contractor; and

- Any extension (if any) of the period notice of defects
repair, in accordance with paragraph (11-3).

hese amounts can be included as a deduction in the
contract amount and payment certificates. And the
employer is entitled to put a seizure or make a deduction
only for the quantities approved in the advance payment,
or otherwise make a claim under this paragraph.
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rticle Three: The Engineer

-1 Duties and Authority of the Engineer:

he employer shall appoint the "engineer" to carry out the duties
specified for him in the contract. The engineer's personnel shall be
engineers and professionals who have proper sufficiency and
qualified to perform such duties.

nd the engineer shall not have authority to amend the provisions of
the contract. Engineer may exercise the powers conferred upon
him specifically in the contract, or those understood by implication
in the contract by necessity. If the engineer was required to obtain
employer's consent before exercising his authority, then such
requirements should be stipulated in the special conditions. The
employer shall inform the contractor immediately of any changes he
made on the powers granted to the engineer.

1 any case, when the engineer exercises his powers, which require
employer's approval, it is for the purposes of this contract they shall
be deemed as approved by the employer. Except as otherwise
stipulated in these conditions:

) When the engineer performs his duties or exercises his powers,
whether explicitly incorporated in the contract, or understood by
implication, he conducts them on behalf of the employer.

) The engineer shall have no authority to exempt any of the parties
from any of the duties or obligations or responsibilities specified in the
contract.

) Any authentication or audit or certificate or approval or check or
inspection or issuance of any instructions or notification, or
suggestion, or request for testing or any other similar act of the
engineer (including negligence to issue disapproval) shall not
exempt the contractor from any liability incurred under
contract provisions, including responsibility for errors or
omissions or discrepancies or cases of non-compliance with the
conditions.

) Any action of the engineer in response to the request of the
contractor shall be in writing and within (28) days from the date of
application, unless otherwise provided explicitly and the controls
listed later shall be relied on.

he engineer shall obtain the employer's approval specifically
before taking any actions in terms of any of the cases listed in the
paragraphs below:

. Approval on adding a period and / or increasing a cost under
paragraph (4-12) ; and

. Instruct to carry out a change under paragraph (13-1) except
in the following cases:

- Emergency cases as determined by the engineer; and
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- If the change will lead to the increase of the exact contract
cost in a percentage less than what is specified in contract data.

. Approve a change proposal by the contractor pursuant to
paragraph (13-3) and change orders proposed by the contractor
under paragraphs (13-1) or (13-2) ; and

. Determine the amounts due for payment under any of the approved
currencies pursuant to the provisions of paragraph (13-4),
without neglecting the specified aforesaid obligations on the need
for the engineer to obtain employer's prior approval to implement the
work and If in the opinion of the engineer that there is an emergency
situation related to the safety of personnel, works and surrounding
property then the engineer is entitled, without exempting the
contractor of any of his obligations and duties under the contract,
to Instruct the contractor to implement any of the works or the
necessary measures to ensure the avoidance or the reduce of the risk
arising from such emergency situation, the Contractor shall respond
promptly to implement that directive issued by the engineer despite
not obtaining the prior approval of the employer in respect thereto and
the engineer shall determine the value of the amount to be
added to the contract for the implementation of such additional work
pursuant to the provisions of article thirteen and to notify each of the
contractor and the employer in writing.
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3-2 Delegation of Authority by the Engineer:
Engineer - from time to time - may assign to any of his
assistants to carry out any of the duties or to authorize
him any of the powers conferred upon him, and he may
also cancel such delegation or authorization. And these

assistants include resident engineer and / or any

independent inspectors appointed to inspect all
mechanical supplies or materials or testing them. Such
appointment or delegation or cancellation shall be in
writing, and such a measure shall not be considered
effect only after both parties receive notices thereon. But
the engineer shall not be entitled to authorize his powers
to prepare estimates pursuant to paragraph (3-5), unless
the parties agreed to such authorization.

tis required of those assistants to be of proper efficiency
and qualified to perform their duties and carry out the
authority entrusted to them, and be of experienced in
using the language of communication specified in
paragraph (1-4) of the contract.

Each of the engineer's assistants who were assigned to
carry out duties or authorized a power shall issue
instructions to the contractor, and act within the

authority limits specified to them in the authorization.

Any authentication or audit or certification or
approval or test or inspection or the issuance of
instructions or notice or suggestion or request or
examination or perform any similar procedure done by
any of them - within the limits of its authorization — shall
be considered as if it were issued by the engineer, and
notwithstanding the foregoing:

a) Any failure on the part of the assistant engineer to
reject any work or mechanical supplies or materials shall
not mean approving it, and therefore nothing shall
prevent the exercise of the engineer of his right to reject
the works or mechanical supplies or materials.

J) If the contractor object to any estimates or instructions
issued by the assistant engineer, it is permissible for
the contractor to refer the matter to the Engineer,

which he shall, without delay, either confirms or reject or

modify its content.

3-3 Engineer's Instructions:
The engineer shall issue to the contractor at any time,
additional or amended instructions and drawings if they
are necessary for the implementation of works or repair
any defects therein, pursuant to the provisions of the
contract.

Contractor shall not receive instruction only from the
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engineer, or from any of his assistants authorized duly

under the provisions of this "article." However, if any of

these instructions constitutes a change [Change Order],
then the provisions of "Article Thirteen" shall apply.

‘he Contractor shall comply with the instructions issued
to him by the engineer or his authorized assistant on
any matter relating to the contract. And whenever
practicable, the instructions shall be issued in writing, but
if the engineer or his authorized assistant:

a) Issued a verbal order;

)) And received a written confirmation from the contractor
(or his representative) regarding the verbal order within
two business days from the date of its issuance; and

t) And he did not respond in writing by rejection and / or
issue instruction thereon within two business days from
the date of his receipt of contractor's notification.

Then contractor's confirmation for such verbal order

shall be deemed as if it were a written order issued

by the engineer or his authorized assistant, as the case
may be.

-4 Replacement of Engineer:

‘the employer intends to replace the engineer, he shall
give notice to the contractor within a period of not less
than (21) day from the date of replacement, and he
shall specify in his notice the name, address, details
and experience of the alternative engineer. If the
contractor is not convinced of the nominated
alternative engineer, he shall have the right to object by
providing notice to the employer, supported by the
reasons and the employer shall take the appropriate
decision in respect thereof.

-5 Estimations:
Vhere these conditions require the engineer to carry out
the work of this "article" for the purposes of agreement or
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to prepare estimates for any matter, the engineer shall
consult with both parties in a serious effort to reach an
agreement. If no agreement is reached, the engineer
shall prepare an estimate in an equitable manner under
the provisions of the contract, taking into account all
relevant circumstances.

hen the engineer shall notify both parties on any
agreement or estimates reached, with supporting details
within (28) day from receiving the objection or the
request, unless stated otherwise. And both parties shall
adhere to the agreement or estimates contained in the
notice, unless it is (or will be) re-considered, under the
provisions of "Article Twenty" (Claims, Disputes, Arbitration).
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wrticle Four: The Contractor

-1 General Obligations of the Contractor:
he Contractor shall design (to the extent
stipulated in the contract), implement and
complete the works under the provisions of the
contract and according to the instructions of the
engineer and to repair any defects therein.

he Contractor shall provide mechanical supplies and
" contractor 's documents " specified in the contract,
and all his implementation staff, and implementation
requirements and consumables and other things and
services, whether they are of a temporary or
permanent nature, which is required of him to
perform the tasks of design, implementation and
completion of works and repair any defects therein.
And that the equipment, materials and services
involved in the core of the works or it required shall
be from origins of the eligible countries identified by
the employer.

'ontractor shall be responsible for the efficiency,
stability and safety of all site operations and for
all methods of construction, and unless otherwise
stated in the contract, the contractor:

) He shall be responsible for all "contractor's
documents", temporary works and the design of any
the mechanical supplies' items and paragraphs as
required so this clause shall be consistent with the
contract's requirement; and

) Otherwise, the contractor is not responsible for the
design and specification of the permanent works.

he Contractor shall - whenever requested by the
engineer — provide the engineer with details of
arrangements and methods of implementation of the
works that the contractor proposed to be followed for
the implementation of the works. The contractor shall
not make fundamental change on these
arrangements or methods without prior notice
of his procedures to the engineer, and then and
unless specified otherwise in the special
conditions:

) The contractor shall provide the engineer with
"contractor's documents" for that part of the works
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according to the procedures stipulated in the
contract;

) itis conditioned that the "contractor's documents”
be consistent with the specifications and drawings,
and shall be drafted in the language of
communications specified in paragraph (1-4) and
include the additional information as required by the
engineer to be added to the drawings in order to
coordinate between parties;

) Contractor shall be responsible for this part of
the works, and that this part, after its
implementation and the completion of the works
and achieving the purpose for which it was set up
for it, be carried out as required in the contract; and

) The Contractor shall provide the engineer - prior
to commencing with the testing upon

ompletion — drawings of the facility (or that part of it)
"as been implemented (as- built)," and if required
the maintenance and operation guide (manual)
required under

1e specifications, and in detail, so the employer be
able to carry out maintenance,

peration, dismantle, installation, calibration and
repair processes on it, and this part of the works,
shall not be considered it has been completed for the
purpose of receiving it under paragraph (1-10) only
after the submission of these documents and

1e operating guide (manual) to the engineer.
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4-2 Good Performance Guarantee:
The Contractor shall provide (at his own
expense) good performance guarantee till
the proper implementation of the works,
in the amount and currency specified in
the contract data, and if the amount is
not been determined in the contract data,
the provisions of this "paragraph” shall not
apply. The contractor shall provide (at his
own expense) p good performance
guarantee to the employer within (28) day
from his receipt the "Letter of Award" and
he shall sent a copy thereof to the
engineer. The guarantee shall be issued
by a bank or a financial institution
approved by the employer, and shall be
prepared according to the form attached
to the special conditions, or in another
form approved by the employer. The
contractor shall ensure that the
performance guarantee remains valid till
the contractor implements and completes
the works and repair any defects therein.
But if the guarantee conditions contain the
date of its expiry, and it found that the
contractor will not be authorized to receive
the " final acceptance certificate of the
works " on a date precedes the deadline
for the validity of the

good performance guarantee by (28)
days, he shall extend of the guarantee
until the completion of the works and
repair any defects therein.

he employer shall not have to submit a
claim in connection with the good
performance guarantee only in regard
of the amounts due to him under the
contract. And the employer shall
compensate and protect the
contractor from all damages, losses
and expenses (including litigation's
fees and expenses), which may
result from the employer claims
concerning the guarantee, to the
extent to which the employer is
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considered not rightful in his claim.
The employer shall return the good
performance guarantee to the
contractor within (28) day from the
date of his receipt of the final
acceptance certificate of the works.

In addition to the conditions set forth
in this paragraph, whenever the
engineer determined

he need to increase or decrease the
contract amount as a result of
changes in prices or legislation or as
a result of change orders by more
than 25% for any amount of the
contract in a particular currency then
the contractor, at the request of the
engineer, shall take immediate
measures to increase or decrease the
amount of the good performance
guarantee depending on the situation
requirements in that currency by equal
percentage.
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-3 Contractor's Representative: s Jslial) Jiaa — Y/t
he Contractor shall appoint "contractor's

representative," and shall give him full power aglany o 5 "J el Jiad" pan of Jslaall e
necessary to act on his behalf under the i gan e Al 4y 5 pall Gl JulS

requirements of the contract. And if no contractor's
representative has been named in the contract, the
contractor shall — before the commencement date — i o )
provide the engineer for approval, the name and ¢ el (8 Jslaall Jiae dpand Cadi 8 (S ol Lag
qualifications of the person proposed by the — 3_pdball o)l J8 — J il e Gy 43l

contractor to be his representative. And If he has Ul e | wdl A vy
not been approved or the approval is withheld later &~ © S ey ol il e &

all Gluaisa

by the engineer based on paragraph (6-9) ol 135 4d8) g0 o Jpeanll 4l JiaaS 4a iy
(contracts[)r:(s re]Pr'tlasgr.ltatives)l, or if r;r.he ) odigall (o LaaY Lgaa o S adle da) o) A
representative failed in exercising his work as a ety . . T,

contractor's representative, the contractor shall t P‘ S i(djui““ < )j/ ) USSX% h}‘“\
provide in the same manner the name and Oy 43l ¢ laall JiacS alee 4 jlan A Jiaall
qualifications of another person to be appropriate Al 34l Ay o Jsad) s

for such appointment. o) 13g] Laie 6 AT et A e g
he Contractor shall not be entitled to cancel the use

of his representative or to replace him, without O sl aliaa aladial aly of Jsliall 3ay Y
obtaining the prior approval of the engineer on this odigal) 48 ga Je J geandl g calavioy
action. Contractor's representative shall work on a RER P FIWON |

full-time basis to manage the implementation of the

contractor's works, if circumstances warrant such ~ 4lS 3 ) geay L& it Jgliall Jian K6 ) o
a representative to be absent temporarily from ol La 13 5 o J glaall Jlad) Lati 3 lay
the site during the impIementgtion of thel works, sl a8 gall (o U e Jiaall 138 Cuad iy Ll
then the contractor shall designate a suitable oy o 4 Lo s adli Dy i

alternative with the prior approval of the engineer, . s T N
and the engineer shall be notified thereof. o Oy Al uigeall A58 sy Loulia sy

Ay Gatigall e
he contractor's representative shall receive

instructions on behalf of the contractor, Al Ciladadll alisy o Jglaall Jiae o oy
pursuant to paragraph (3-3), and contractor's " . i oL
representative may delegate some of his d“‘“‘“{ 5 {(3/ 3) 8l Yiee| ‘d}}“n o=
powers or duties or authorities to any qualified o) dalga o) ailalis amy (a gty o) J glaall
person, and to cancel such delegation in any time I b o . 5ol ) ataNa
later on. But such delegation or cancelation shall ‘f;d"hu} ‘d‘ﬁ}: - ¢ f’J, T
not be deemed valid only if approved by the 1a Jie oSy 3o il (gl (A G il
engineer, after receiving a prior notice signed by G389 130 W) 1L ey Y e LalY) I s o8l
the contractor's representative contains the name of e e . . Lt .
that authorized person and his qualifications and Lad g Bpnse | ] alusy ) 2 cile il
the power or the tasks or the authority he was sl 13 anl ety J el Jias (0
delegated or the one that has been cancelled. adlall g aleal) i Aaludl g 45 a5 (in siall
he contractor's representative and all these people Lo glad) 3 Sl Sl s il
shall be well-versed using the language of

communication specified under paragraph (1-4). £V 58 aan s Jslall Jian (555 O

Otherwise, the Contractor shall secure translators

with experience on an ongoing basis within working Badaall Juuai¥} A3 Jlanidy Gyalida (el
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hours and with the number required of the Jstaall Ao ety 4830 5 ¢(4/1) 388 s ga
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-4 Subcontractors:

"he contractor shall not assign the entire
works to subcontractors but he may assign
part of the works to them after obtaining the
written approval of the engineer. And the
contractor shall be responsible for the
actions and errors of any subcontractor or
his agent or his employees, as if such acts
or errors carried out by the contractor
himself, and unless otherwise provided in
the special conditions:

1) The contractor shall not be required to
obtain approval regarding the suppliers of
material or on any subcontract where the
subcontractor name is mentioned
specifically in the contract.

)) The contractor shall obtain the prior
approval of the engineer on other
subcontractors.

) The contractor shall send notice to the
engineer in a period of no less than (28)
day of the target date for the
commencement of the work of any
subcontractor, and the actual
commencement of such work at the site;
and

) It is conditioned in each subcontracting to
have texts authorize the employer to be
waived for this subcontracting to him, under
paragraph (4-5) (when need to be applied),
or in case of contract termination by
employer under paragraph (15-2).

‘he contractor shall undertake to cause his
subcontractors to adhere to the same
conditions that he adheres to in
paragraph (1-12) in relation to
confidentiality. The foreign contractor shall
provide equal opportunity to local
contractors to work as subcontractors in the
implementation of the works assigned to
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him.

-5 Waiver the Subcontracting:

1 case of subcontractor's obligations
continue until after the expiration of the
"maintenance period”, and engineer's
request to the contractor (before such date)
to waiver this subcontracting to the
employer, the contractor shall do so. In
such case, the contractor shall not be
responsible to the employer for any action
conducted by the subcontractor after the
waiver process becomes valid, unless
stipulated otherwise in the waiver's letter.
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-6 Cooperation:

he Contractor shall, as stipulated in the
contract or in response to engineer's
instructions, provide the proper facilities to carry out
any acts of:

) Employer's personnel
) Any other contractors used by the employer

) Employees of any other public authorities legally
formed.

) Those who are used to implement work on or
near the site, of works other than what is covered
in the contract.

uch instructions will be considered changes to the
extent in which the contractor is exposed to a delay
on his work and / or bear unforeseen costs. Such
services required by those employees or other
contractors may include the use of contractor
equipment, temporary works and arrangements for
access to the site, which is considered the
responsibility of the contractor.

it is required from the employer under the contract
to give the contractor possession of any foundation
or construction or mechanical supplies or access
right under the "contractor's documents”, the
contractor shall provide the engineer with such
documents at the time and in the manner specified
in the specifications.

-7 Setting up the dimensions:

he contractor shall set up works regarding
cardinal points and alignments (Linearity) and
reference levels that are described in the contract
or those that provide to him by the engineer.
Contractor is also responsible for the installation
accuracy of all parts of works, and it has to repair
any error in the places or levels or measures or
alignments of the works.

he employer shall be responsible for any errors in
identifying those reference points stipulated in the
contract, or those provided by the contractor, but
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the contractor shall do his utmost to investigate its
accuracy before use.

“the Contractor incurred delays in the
implementation of works and / or in the cost due
to the implementation of works based on false
information in reference points, which an expert
contractor could not discover such errors
reasonably and avoid the delay and / or increased
costs arising from them, the contractor shall send a
notice to the engineer to assess its requirements
in this regard, taking into account the provisions
of paragraph (20-1) and as follows:

) Any extension to the completion period due to
this delay, if the completion has been delayed or
will be delayed under paragraph (8-4).

) Any such cost with a profit margin, to be added to
the contract amount.

Vhen receiving such notice, the engineer shall and
pursuant to paragraph (3-5), approve it or prepare
the necessary estimates for the following:

) If detecting the error was impossible reasonably,
and to what extent ; and

) The two matters mentioned in paragraphs (a, b)
above, but within this extent.
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-8 Safety Procedures:
‘he contractor shall:

) Adhere to all safety instructions required to be
applied;

) Care for the safety of all persons entitled to be
present on-site;

) Make reasonable efforts to maintain site and
works free of unnecessary barriers, with a view
to protect these people from exposing to risk;

) Provide fences, lights, guards and works
monitoring until the completion and delivery of
work under the provisions of "Article Ten";

) The provision of any temporary works
(including roads, pathways, guards and fences)
as required, due to the implementation of the
works, to use and protect the audience, owners
and users of the users of the land adjacent to the
site.

-9 Quality Assurance:

‘he Contractor shall develop a quality assurance
system to prove his adherence to the contract's
requirements, provided that the system be
compatible with the contract's details, and the
engineer is also entitled to audit any of the
manifestations of this system.

)etails of all conforming procedures and
documents shall be provide to the engineer - to
inform him - before starting in any of the design
and implementation phases, and when

ssuing any document of a technical nature to the
engineer, it should appear on this document
what proves the prior approval of the contractor
himself on them. Adherence to the quality
assurance system shall not exempt the
contractor from any of his duties or obligations or
responsibilities mentioned in the contract.

-10 Site Data:

‘he employer shall put u at the disposal of the
contractor to brief him, and prior to the "Basic
Date" what he has of data related to the
subsurface and hydrological conditions at the
site, including environmental phenomena.
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nd also he shall be put at the disposal of the
Contractor any information obtained after the
Basic Date, but that the contractor shall be
responsible for his interpretation of all such
information.

nd also, and to the extent practically possible
(taking into account the two factors time and
cost), the contractor is considered that he has
obtained the necessary information related to the
risks and contingency prospects and other
conditions that may affect his proposal or the
works. And to the same extent, the contractor is
considered that he has inspected and examined
the site and the adjacent area, and he had
become familiar with all the aforementioned
information, and that he personally is satisfied,
before submitting the tender offer, with all things
related, and including but not limited to the
following:

) Form and nature of the site, including the
conditions of the subsurface ;

) Hydrological and climatic conditions;

) The amount and nature of work and the
implementation requirements necessary for the
implementation and completion of works and
repair any defects therein;

) Laws and procedures of the country, and work
practice therein;

) Contractor's requirements with respect to site
access, accommodation, utilities, personnel,

power, transportation, water, and other services.
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-11 Sufficiency of the accepted contract
amount
- is assumed that the contractor:

) Is satisfied with the accuracy and
adequacy of the "contract amount
approved"”;

)) Has prepared his tender offer based on
the information, interpretation, date,
detections and tests necessary and his
conviction of all matters referred to in
article (4-10). And except as may be
otherwise stated in the contract, the
"contract value approved" shall cover all
contractor's obligations required in the
contract (including reserve amounts - if
any) and all things necessary for the
design, implementation and proper
completion of works and repair any defects
therein.

-12 Unforeseen material condition
(obstacles beyond the control of the
contractor)

‘he term "material conditions”: shall mean
the physical natural conditions and
artificial barriers and other natural
obstacles and contaminants that the
contractor may face in the site when
performing works, including the subsurface
and hydrological conditions, but it does not
include climatic conditions.

" the contractor faced adverse physical
conditions, which is considered unforeseen,
he shall notify the engineer in a period not
exceeding 28 days under paragraph (20-1),
provided that the notice shall include a
description of the condition and statement
of the reasons that led him to consider it as
such so the engineer can preview and
verify the reasons attributed by the
contractor to being unforeseen.
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'he Contractor shall continue to implement
the works, taking reasonable and
appropriate precautions against these
"material conditions" and comply with any
instructions may be issued by the engineer
in this regard, but if any of these
instructions form a change [change order],
then the provisions of Article (Thirteen )
shall apply in respect thereof.

" the contractor faced such unforeseen
material conditions, and to the extent they
can be considered as such, and he sent a
notice thereon to the engineer, and incur
delays in completion period and / or cost
because of them, he shall be entitled,
taking into account the provisions of
paragraph (20-1), to the following:

) Extension of completion period due to
this delay, if the completion has been
delayed or will be delayed, under the
provisions of article (8-4);

)) Any such cost to be added to the contract
amount.

‘he engineer shall, after receiving the
aforementioned notice, check and / or
investigate the "material conditions" and
then agreed upon pursuant to paragraph (3-
5) or prepared the estimates as follows:

) Whether the "material conditions" are
unforeseen, and to what extent can be
considered as such; and

) Assess the two matters in items (a, b)
above, given to that extent but however,
the engineer may, prior to agreement on
financial compensation or its estimations as
mentioned in paragraph (2) above,
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investigate whether the other material
conditions in similar parts of the works (if
any) is better than perspective (reasonably)
when submitting the tender offer by the
contractor, and if such favorable conditions
has been encountered, the engineer may
follow the method of paragraph (3-5) to
estimate or reach by agreement to cost
reduction due to these conditions, which
can be considered discounts from the
contract amount and payment certificates.

\nd the engineer shall view any proof
provided by the contractor for these
material conditions, as was expected by the
contractor when submitting tender offer, but
the engineer is not obliged to adopt the
interpretation contained in such a proof.
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-13 Right of passage and Facilities:

Inless otherwise stipulated in the contract, employer
shall secure (and without any cost on the contractor)
access road and possession of the site, including
special or temporary access right, which is
considered necessary for the work, and the
contractor shall secure on his own responsibility and
expense any additional facilities outside the site,
which may be required for the implementation of the
works.

-14 Avoid interference:
he Contractor shall not interfere unnecessarily or,
inappropriately, in the following:

) Convenience of the public ; and

) Access to, use of and occupy all roads and
pathways, whether public or private owned by the
employer or other people;

he contractor shall compensate the employer and
protect him from damage, losses and expenses
(including litigation's fees and expenses) for
everything that results from any unnecessary or
inappropriate interference or obstruction.

-15 Access roads:

he contractor is deemed that he has investigated
the availability and suitability of access roads to the
site, and that he is convinced of their conditions. The
contractor shall make reasonable efforts to avoid
damage to roads or bridges and protect them from
damage as a result of the traffic movement of the
contractor or his employees, including the use of
appropriate vehicles and roads.

xcept as otherwise provided in these conditions:

) The contractor shall be responsible (between the
parties) for any maintenance that may be required
for access roads due to his use of them,;

) The contractor shall provide necessary signals

and guidelines along these roads.

.nd acquire the required permits from the relevant
authorities regarding the use of roads, signals and
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directions;

) The employer shall not be responsible for any
claims that may arise from the use or otherwise of
any access road;

) The employer shall not guarantee the suitability or
availability of access roads;

) The contractor shall bear the cost incurred due to
the lack of or adequacy of these access roads.

-16 Transportation of execution
requirement:
Inless otherwise stated in the special conditions:

) The Contractor shall notify the engineer in a
period not exceeding (21) days from the date of
the arrival of any mechanical supplies or a
major piece of the other implementation
requirements to the site ;

) The contractor shall be responsible for
packing, loading, transporting, receiving,
unloading, storing and protecting all supplies
and other items necessary for the works ;

) The contractor shall compensate the
employer and protect him from any
damages, losses or expense (including
litigation's fees and expenses) that may result
from any damage occurs as a result of the
transport of implementation requirements, and
je shall negotiate and pay claims that may
result from the transport process ;
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4-17 Contractor's Equipment:

The contractor shall be responsible for all
his equipment. The contractor equipment,
after been brought to the site, shall be
deemed dedicated exclusively for the
implementation of the works. The contractor
shall not be entitled remove from site any
major parts of equipment without the
approval of the engineer, but such approval
is not required in connection with vehicles
used for the transfer of implementation
requirements or contractor's personnel.

4-18 Environment protection:

The contractor shall take all reasonable
steps to protect the environment (inside and
outside the site), and to limits the creation of
inconvenience or damage to individuals and

property as a result of pollution or noise or
otherwise, which could result from the
implementation processes. And the
contractor shall also ensure that the
percentage of emissions and the amount
of swage and their flow resulted from his
activity do not exceed the amounts allowed
in the specifications or the amounts
specified in the applicable laws.

4-19 Electricity, Water and Gas:

The contractor shall be responsible for
providing power, water and other services
that he may need it, except what is provided
for later, for the purposes of implementing
the constructions and for the extent required
in the specifications for testing purposes.

The contractor has the right to use
electricity, water, gas and other services
available at the site for the purpose of
implementation of the works, according to
the details and for the prices set forth in the
specification, the contractor shall provide on
his responsibility and expense any tools
required for such uses and for measuring
the quantities he consumes.

Agreement shall be made on the amounts
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of the consumed quantities and their prices
(under the specified prices) for such
services, or shall be estimated pursuant
to paragraph (2-5) to calculate the
employer's claims, and paragraph (3-5) to
make estimates, and the contractor shall
pay these amounts to the employer.

YVYA

Jstaal e g el il o) 2l (5/3) 38l 5 «Janll
el Calia ) alad) s3a ads



4-20 Equipment and materials provided by the
employer:

The employer shall allow the contractor to use
"employer's equipment” - if any - in the
implementation of the works according to the details
and arrangements for the prices specified in the
specification, and unless otherwise provided in the
specification:

a) The employer shall be responsible for his
equipment, with the exception of the following;

b) Contractor shall be responsible for any piece of
"employer's equipment" while contractor's personnel
operate or drive or possess or control it.

Amounts and usage allowances shall be determined
"according to the specified prices" for the use of
employer's equipment by agreement or by engineer's
estimates in accordance with the provisions of
paragraphs (2-5, 3-5) and the Contractor shall pay
these amounts to the employer.

The employer shall provide the contractor - at no
charge - the materials he is obliged to provide for free
(if any) in accordance with the details specified in the
employer's requirements. The employer shall, on his
responsibility and expense, provide these materials at
the time and place specified in the contract, where the

contractor shall check them visibly, and inform the

engineer immediately for any shortage or defect or
insufficiency therein. And unless agreed between
the parties otherwise, the employer shall
immediately correct any shortage or defect or
insufficiency therein.

After such visible check, these free of charge
materials shall become in the custody of the
contractor and under his protection and control, but
contractor's obligation to check and protect it shall not
relieve the employer from the responsibility for any
shortage or defect or insufficiency unless it cannot be
detected through the visible check.
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4-21 Work Progress Reports:

Unless otherwise provided in the special
conditions, the contractor shall prepare
monthly work progress reports and pass
them to the engineer in (6) copies, provided
that the first report shall cover the period
until the end of the month following the date
of commencement, and then the reports
shall be issued monthly, within (7) days from
the last day of the period in respect thereof.

Reporting shall continue till the
contractor performs all the remaining
works and shortages until the completion
date specified in the initial acceptance
certificate of the works. Each report shall
contain the following:

a) Diagrams and details of work progress
including each stage of the design,
contractor's documents, purchase orders,
manufacturing, delivery to the site and the
construction, installation, testing and include
all work stages performed by the named
subcontractor as defined in accordance
with Article Five (subcontractors who has
been named) ;

b) Photographs showing the conditions of
manufacturing and work progress at the
site ;

c) With regard to the manufacture of the
major items of mechanical supplies and
material: list the names of manufacturers
and manufacturing locations and the
percentage of progress and the expected
and actual dates of completions:

1) For commencement of the manufacture
process;

2) For inspection operations by the
contractor;

3) Fortests ; and
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4) For shipment and delivery to the site.

d) Contractor implementation staff and his
construction equipment data as described in
paragraph (6-10) ;

e) Copies of documents of quality
assurance, results of tests and certificates
of materials ;

f) List of notifications of change orders related
to employer's claims according to paragraph (5-
2) and contractor's claims according to
paragraph (20-1) ;

g) Public safety statistics, inclusive of details
relating to any dangerous incidents and any
activities related to environmental aspects and
public relations;

h) Comparison between the actual progress
and the planned progress of implementation
of the works, with details of the facts or
circumstances that might hinder the completion
according to the contract, a statement of the
actions being taken (or to be taken) to avoid
delays.

4-22 Security at Site:
Unless specified otherwise in the special
conditions:

a) The contractor shall be responsible for not
allowing unauthorized persons to enter the site;
and

b) The presence of authorized personnel at the
site shall be restricted to contractor's personnel
and employer's members and any other persons
whom a notice is given in this regard to the
contractor from the employer or engineer as
persons authorized by the other contractors of
the employer at the site.
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4-23 Contractor's operations at the site:
The contractor shall restrict his operations to the
site and any other areas that the contractor may
obtain and approved by the engineer to be
considered as work arenas (yards). And he shall
also take all necessary precautions to keep
contractor's equipment and his personnel within
the boundaries of the site and these arenas
(yards), so as to prevent trespassing on
adjacent land.

The contractor shall, during the implementation
of works, maintain the site free of all
unnecessary obstacles, store or take out
surplus equipment for after coordination with
the engineer and cleans up the site of all debris,
waste and temporary works no longer needed.

The contractor shall, upon the issuance of the
initial acceptance certificate of the works, clean
up all parts of the site or the works related to
such certificate, and to remove the surplus
equipment and materials located in the site, as
well as waste, debris and temporary works, so
as to leave such parts of the site and works
clean and in a safe condition. But the
contractor may maintain on the site until the end
of the "maintenance period" what he need of
implementation requirements up to the
fulfillment of his obligations under the contract.

4-24 Antiquities:

All fossils or money or findings of value or
antiques or installations and other remains or
material of geological or archaeological value
which are found at the site shall be placed under
the care and disposal of the employer. The
contractor shall take all reasonable precautions
to prevent his personnel or any other persons
from removing or damaging any of these
findings. And the contractor shall, at his
discovery of such assets, give notice forthwith
to the engineer of their existence, and the
engineer shall give his instructions on how to
deal with them.
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If the Contractor incurred a delay in the
implementation period and / or cost as a result
of compliance with such instructions, he shall
send another notice to the engineer to assess
his entitlements, taking into account the
provisions of paragraph (20-1) with respect to
the following:

a) Extension of completions period due to this
delay, if the completion delayed or will be
delayed, under paragraph (8-4); and

b) Any such cost, to be added to the contract
amount.

And the engineer shall act after receiving this
other notification, in accordance with paragraph
(3-5) to agree on, or conduct estimates for these
matters.
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Article Five: Nominated Subcontractors

5-1 Definition of the nominated
Subcontractor:

The nominated subcontractor in this contract
shall mean any subcontractor:

a) If stipulated in the contract that he is a
nominated subcontractor; and

b) Who the engineer, according to the
provisions of article "Thirteen" — Changes
and Amendments”, shall issue instructions
to the contractor to use him as a
subcontractor under paragraph (5-2)
(Objection on the Designation).

5-2 Objection to the nomination:

Except for the nominated subcontractors in
the contract, the contractor shall not be
obligated to use any other nominated
subcontractor which he has a reasonable
objection against. Provided that he shall
give notification the engineer and stating the
supporting details. And the objection shall
be considered reasonable if it shows (in
addition to other things) any of the
following matters, only if the employer also
agreed to indemnify the contractor for the
results of this matter:

a) That there are grounds to believe that
the subcontractor does not have sufficient
training or resources or financial capacity;

b) That the named subcontractor does not
accept the contractor's compensation and
his insurance against any failure or misuse
of supplies resulting from him or his agents
or his personnel; or

c) That the named subcontractor has
refused signing the contracting agreement
for sub-works (including the development
of designs if any). The named
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subcontractor shall:

1) The named subcontractor shall bear
towards the contractor all obligations and
responsibilities that enable the contractor
to fulfill his obligations and responsibilities
under the contract;

2) Compensates the contractor towards all
obligations and responsibilities that may
result from the contract or those related to it
and as a result of the failure of the
subcontractor in the performance of those
obligations or fulfill those responsibilities;
and

3) No payment of dues referred to in
paragraph (3-5) shall be paid to the
named subcontractor only after the
contractor receives payments from the
employer for the works performed under the
subcontracting agreement.

5-3 Payments to the nominated
subcontractors:

The contractor shall pay the nominated
subcontractor all amounts referred to in the
approved lists of payments to the
subcontractor after approving them by the
engineer as a an entitlement to him under
the subcontracting agreement, and these
amounts plus any other expenses shall be
part of the contract price under paragraph
(5-13
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5-4 Proof of payments:

The engineer may, before issuing any
payment certificate contains an amount due
to the named subcontractor, request the
contractor to provide a reasonable proof that
all amounts that are due to the named
subcontractor in the previous payment
certificates have been paid to him, minus the
deductions applied to the withholdings or the
others, unless the contractor carried out the
following:

a) Provide this reasonable proof to the
engineer ; or b)

1) Convince the engineer in a written proof
that the contractor is reasonably right to
withhold such amounts or refuse to pay them;
and

2) To provide the engineer a reasonable
proof that the named subcontractor has
been notified of the contractor is right in his
procedure.

Then the employer may (at his sole
discretion) order payment to the named
subcontractor part or all of the amounts that
had been approved previously (net of
deductions applicable) which entitled to the
named subcontractor were and the contractor
were unable to provide proofs described in
paragraphs (a, b) above in terms thereof. The
contractor shall, in such a situation, return to
the employer such amounts that are spent
directly by the employer to the named
subcontractor.

Article Six: Employees and Workers
6-1 Appointment of Employees and
Workers:

Unless otherwise stated in employer's
documents, the contractor shall take
arrangements for the appointment of the
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necessary employees and workers, local or
others, and the payment of their salaries,
food and transportation and if appropriate,
their accommodation and the contractor shall
(to the extent possible and reasonable)
appoint experienced and qualified workers
and employees from local sources within the
country of works.

6-2 Wage average and labor conditions:
The contractor has to pay salary rates and
take into account the working conditions so
that its level shall not be less of what is
followed by the owners of commercial and
Industrial profession in the area where the
works are being implemented. If no such
rates or conditions exist, the contractor shall
pay the salary rates and consider the working
conditions so it shall not be less than the
general level of salaries or conditions that are
considered locally by the employers of
commercial or industrial professions similar to
those carried out by the contractor.

The contractor shall notify his employees of
their responsibility for the payment of income
tax realized on them in the country of works
for their salaries, wages, bonuses and any
relief related to such taxes under the laws of
the country of works, the contractor shall
conduct such tax deductions from his
employees income realized under such laws.

6-3 Persons employed by the employer
(Employees):

The contractor shall not be allowed to use or
attempt to attract the services of any of the
personnel (employees) or workers who are
working within the members of the employer.

6-4 Work Rules:

The contractor shall comply with all labor
laws applicable to its employees, including
laws relating to employment, health, public
safety care, residence and immigration, and
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that he shall take into account all their legal
rights. The contractor shall also require his
employees to obey applicable laws, including
safety systems at work.

6-5 Working Hours:

No Implementation of works at the site shall be
conducted during local official holidays acknowledged
or beyond the regular working hours stated in the
contract data, unless:

a) It was stipulated otherwise in the contract ;
b) It was approved by the engineer ; or

c) Continuation of work cannot be avoided, or was
necessary to save the life of people and properties

or to save the safety of the works, and in such case
the contractor shall inform the engineer forthwith.

6-6 Employees and Workers Facilities:
Unless stated otherwise in employer's
requirements, the contractor shall provide
and maintain the necessary facilities and
supplies for his employees, and he shall
provide the facilities set forth in employer's
requirements. The contractor shall not
allow any of his employees to us any of the
facilities that form part of the permanent
works as their permanent or temporary
place of residence.

6-7 Health and Safety:

The contractor shall take reasonable
measures at all times to maintain the
health and safety of his employees, and to
provide - in collaboration with local health
authorities — what is necessary of medical
staff, first aid facilities, and rooms for
patients and ambulances, to be ready at all
times on the site and in collective housing
for contractor's employees and employer's
personnel. And he shall also provide
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appropriate arrangements for public health
requirements and to prevent the spread of
epidemics.

The contractor shall appoint a person
responsible for the safety and the
prevention of accidents at the site, so this
person shall be of proper qualification to be
in charge of safety and accident prevention
matters. And he shall be authorized with the
power to issue instructions and to take
preventive measures necessary to ward off
accidents. And in this context, the contractor
shall provide the safety officer with all that is
needed to enable him to exercise his
powers and responsibilities.

The contractor shall also send the engineer
details of any incident as soon as it occurs,
and he shall maintain records and submit
reports related to public health and safety
and damage to property as required by the
engineer reasonably.

And for the protection of Acquired Immune
Deficiency Syndrome (AIDS), the contractor
shall implement awareness programs
against the Acquired Immune Deficiency
Disease through this service providers
accredited by taking the necessary
measures to guarantee that no transmission
and spread of the disease among his
employees and to the local citizens and
ensure prompt diagnosis and assist people
infected.

The Contractor shall, during the contract
(including the period of repair of defects):

1- Conduct campaigns every two months
(minimum) to gather information, spread
awareness and provide counseling to the all
staff and workers (from contractor's
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personnel, subcontractors, consultants,
truck drivers and site's suppliers), and
citizens in the neighboring districts about
responsibility, dangers, impacts and
practices to be avoided as far as the matter
relates to ensure that no transmission
infections of the disease-causing and
diseases resulting from sexual relations,
and in particular of Acquired Immune
Deficiency Syndrome (AIDS) ;

2- Secure means to maintain the non-
transmission of infection during those
sexual acts for both sexes ; and

3- Carry out periodical survey, diagnosis,
treatment definition, and referral to local
programs (local health centers) specialized
in the treatment of sexually transmitted
disease and Acquired Immune Deficiency
Syndrome (AIDS) (unless agreed otherwise)
and for all contractor personnel and workers
working at the site.

The contractor shall include in his program
for the implantation of works to be
implemented pursuant to the provisions of
paragraph (8-3) applicable program for his
employees and workers at the site and their
families to ensure that no cross-infection
occurs, contracting sexual disease,
Acquired Immune Deficiency Syndrome
(AIDS) and include preventive measures
and the costs necessary to do so under this
paragraph and specifications and the this
program shall also include details of its
components and the resources required

to be secures and employed and
contracting procedures to implement it.
The program shall also support the analysis
of the speculative cost enhanced by the
supporting documents and payment to the
contractor shall be made for the preparation
and implementation of this program not to
exceed the amounts specified for this
purpose

6-8 Contractor's Control:

The contractor shall provide all staff
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necessary for planning, directing, arranging,
managing, inspecting and testing of works,
throughout the implementation period and
beyond for any period required for the
contractor to fulfill his obligations.

Control shall be carried out by a sufficient
number of qualified persons using
communication language (in accordance with
the provisions of paragraph (1-4)) and in
operations to be implemented (including
methods and techniques required and risks
may be exposed to and accidents preventing
methods), till the implementation of the works
satisfactorily and safely.

6-9 Contractor's Employees:

The contractor's employees shall be of
adequacy, skill and experience suitable both
in his career or his craft and be approved by
the engineer, and the engineer may ask the
contractor to expel (or to work on expel) any
person employed in the site or in the works,
including the contractor's representative, if the
that person:

a) Is persisting in his behavior or careless on
an ongoing basis;

b) Carry out his duties in incompetent or
neglecting manner;

c) Fails in applying any of the provisions of
the contract;

d) Is persisting in a behavior that threatens
the safety or health or environmental
protection.

And in this case, the contractor then shall
appoint (or work to appoint) a suitable
alternative.
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6-10 Records contractor's workers and
equipment's:

The contractor shall provide the engineer
with detailed records to declare what is
available at the site of the numbers
contractor's personnel classified by skills,
and the number of his equipment classified
by types. These records shall be provided to
the engineer each month, by using the
samples approved by the engineer, till the
contractor performs any work known that is
remained at the completion date specified in
the "Acceptance Certificate of the Works".

6-11 Undisciplined Behavior:

The Contractor shall at all-time take all
reasonable precautions to prevent any riots
or overcome the law or breach of system by
contractor's employees or among them, and
to maintain the security and protection of
persons and property at site and
surrounding area.

6-12 Foreign workers:

The Contractor shall be entitled to bring
foreign workers from outside the country of
works with the necessary numbers for the
implementation of works and within the limits
allowed under the laws applicable.

The Contractor shall ensure the entry of
such labor according to entry visas and
legal work approvals, and the employer under
a request of the contractor may provide
immediate assistance to the contractor to
obtain the local, regional and governmental
permits to bring in foreign labor needed to the
work.

The Contractor shall be responsible for return
his employees to the place that they have
been hired from or their former place of
residence. In case of death of any of them or
one of their family members residing with
them, the contractor in a similar manner shall
be responsible for securing necessary
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procedures for the repatriation or burial.
6-13 The Necessary Supplies for Food:

The Contractor shall prepare the
necessary arrangements for the
preparation of adequate supplies of proper
food as defined in the specification and at
affordable prices to his employees involved in
the implementation of the contract

6-14 Water Supplying:

The contractor shall be familiar with the
conditions of the site and secure safe
drinking water and for other purposes for the
use of his employees.

6-15 Prevention of harmful and
annoying insects:

The Contractor shall, throughout the contract
duration, take the necessary measures to
protect his employees working at the site
from harmful and annoying insects in order to
reduce risks to workers' health. The
contractor shall implement the instructions
issued by the local health departments when
selecting and using pesticides for this
purpose.
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6-16 Alcoholic liquor and drugs

The Contractor shall not import, sell or barter or
distribute any of the alcoholic beverages, drugs or
allowing the supply, sale or barter or distribute any
of by his employees in violation of what is applicable
in the laws of country of works in this regard.

6-17 Weapons and ammunition:

The Contractor shall not give or barter or distribute
any weapons or ammunition of any kind to any
person or permit any of his employees to do so.

6-18 Celebrations and Religious Events:

The Contractor shall respect the recognized events
in the country, rest days and any religious habits or
others.

6-19 Funeral Ceremonies:

The contractor shall be responsible for taking the
required measures under domestic instruction
necessary for the funeral ceremonies of any of his
local employees, who died during his employment
and under applicable local requirements.

6-20 Use of Forceand Threatin the
Appointment of Workers:

The Contractor shall not appoint labor under the use
of force and threat of any type, and that any kind of
work and performance of service in which voluntary
appointment has not been adopted, such
appointment shall be deemed made by adopting
the use of force and the imposition of sanctions.

6-21 Prohibition of child labor:

The Contractor shall not use child labor in any of the
works of economic exploitation nature, or that
exposes or deprives him of education or that are
harmful to his health or body or mind or behavior or
psychology or social development.

6-22 Reports of Workers ' Operation:

The Contractor shall maintain complete and
accurate reports of the rules and regulations of the
appointment of the workers at the site and that
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these reports shall include name, age, sex, working
hours and wages paid and for all his workers, these
reports shall be summarized monthly, and be ready
for the engineer review during normal working
hours. These reports shall be provided within the
rest of the other details to be submitted by the
Contractor to the engineer under paragraph 6-10
(Records of workers and contractor's equipment).
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Article Seven: Mechanical Supplies,
Materials and Workmanship

7-1 Method of Implementation:
Contractor shall manufacture mechanical
supplies, produce and manufacture materials,
and all other implementation works as
follows:

a) In the manner specified in the contract (if
any);

b) In a keen manner and befits the
principals of a professional and recognized
industry; and

c) By using adequately equipped facilities
and non-hazardous materials (unless
otherwise provided for in the contract).

7-2 Samples:

The Contractor shall provide the engineer,
with the following samples of materials and
relevant information, to obtain approval
before the use of such materials in the works:

a) Samples of manufacturers' standard for
materials and samples set forth in the
contract and at the expense of the contractor;
and

b) Any other additional samples required by
the engineer as changes.

Provided that a label shall be put on each
sample to indicate the origin and purpose of
its use in the works

7-3 Inspection:
The employer's personnel shall have in all
reasonable times the following:

1. Easy access to all parts of the site and to
all other places from where the natural
materials are obtained from; and

2. To be able during production,
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The Contractor shall give employer's
personnel the full opportunity to carry out
these activities, including the provision of
right of access and facilities, permits, safety
kits, note that the contractor carrying out such
acts shall not exempt him from any obligation
or liability.

The Contractor shall notify the engineer
when works is supplied and before being
covered or hidden, or packaged with a
view to storage or transport. And then the
engineer shall conduct examination,
inspection, measurement or testing without
any delay, or that the contractor knows that
he does not need to make detection of them.

If the contractor failed to notify the engineer,
it entails - when requested by the engineer —
to disclose the works that have been
covered, and then return it to its former
position and repair the defects therein and
the contractor shall bear all the costs that
ensue.
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7-4 Test:

What is contained in this "paragraph” shall apply on
all tests stipulated in this contract except the tests that
are carried out after completion (if any).

Unless otherwise provided for in the contract, the
contractor shall provide all tools, supporting materials,
documents, other information, electricity, equipment,
fuels, consumables, tools, labor, materials, qualified
staffs and expertise that is necessary to conduct the
tests set forth in an effective manner. And he shall
agree with the

engineer on the time and place to hold the test for any
of the mechanical supplies, materials and other parts
of the works.

The engineer may, pursuant to the provisions of
"Section Thirteen" to change the location or the
details of the tests prescribed, or to order the
contractor to carry out additional testing. And if it is
found as a result of these changed or additional tests
that the mechanical supplies or materials that have
been examined do not conform to contract's
requirements, then the cost of implementing these
changes shall be borne by the contractor, regardless
of the other provisions of the contract.

The engineer shall give notice to the contractor
before (24) hours at least informing him of his
intention to attend the tests. If the engineer or his
designee did not attend at the time and place
agreed, the contractor may continue to carry out tests,
unless written instructions are issued to him from
the engineer otherwise, these tests shall be
considered as if it had been conducted in the
presence of the engineer.

If the contractor incurred a delay and / or a cost
due to his compliance with these instructions, or
as a result of the delay which the employer is
considered to be responsible for it, the
contractor shall give notice to the engineer to
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assess his requirements in this regard, taking into saY) edgd
account the provisions of Article (20-1), regarding: ) ) )
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The contractor shall, after receiving such notice, to
agree or conduct estimates on these matters under
the provisions of paragraph (3-5).

The Contractor shall provide the engineer, without
delay, certified tests reports. If the engineer found
that the tests have been approved, he shall
approve and acknowledge the test certificate, or
issued to the contractor a letter to that effect. And
the engineer shall, if he has not attended the tests,
accept the results of the readings as being correct.
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7-5 Rejection:

If the contractor failed to conduct any tests
required under the contract, or if he found
that as a result of any test or inspection or
measurement that any the mechanical
supplies, materials or workmanship are
defective, or that it does not comply with
contract requirements, the engineer may
reject the mechanical supplies or materials
or workmanship by sending a notice to the
contractor, with a statement of the reasons
for the refusal. The contractor shall
consequently, repair the defect in the item
rejected until it become compatible with the
contract requirements.

If the engineer requested for any re-test of
the mechanical supplies, or materials or
workmanship, then the re-conducting of the
tests shall be made under the same
conditions or circumstances. If as a result
for this it found out that the employer has
incurred additional costs due to rejection
and re-test, the contractor shall, in
accordance with paragraph (2-5), pay this
additional cost to the employer.

7-6 Repairs Works:

Despite of any previous test or issuance of a
previous certificate, the engineer has the
powers to issue instructions to the
contractor, with the following:

Remove any mechanical supplies or
materials in violation of the requirements of
the contract and replace them;

Remove and re-implementation any part of
the works in violation of the contract's
requirement; and

Implement any work considered in the
opinion of the engineer is required urgently
for the safety of the works, due to an
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accident, or unforeseen incident, or for other
reasons.

The contractor shall adhere with engineer's
instructions, and to implement it within a
reasonable period not exceeding the period
specified (if any) in the instructions, or to
implement it immediately if the matter is
related to the implementation of a work if
immediate nature as required in paragraph
(c) above.

If the contractor failed to comply with the
engineer's instructions, the employer is
authorized to use other persons to carry out
such work and pay him in exchange for his
work. And except for and to the extent that
the contractor shall be entitled to a
payment in connection with this work, the
contractor shall, pursuant to paragraph (2-5)
pay the employer all the expenses resulting
from such failure.

7-7 Ownership of the Mechanical
Supplies and Materials:

Unless otherwise stated in the contract, any
items of the mechanical supplies and
materials, and to the extent that
consistent with the laws of the state,
become the property of the employer (free
of any mortgage or the rights for third
parties) as of the closest date of the
following:

a) When entered to the site, or installed in
the works;

b) When the contractor receives a payment
for the value of the mechanical supplies and
materials pursuant to paragraph (8-10)
(payment for mechanical supplies in case of
work suspension).
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7-8 Revenues and Royalties:

The Contractor shall - unless otherwise
provided for in the specifications - pay
royalties and rents and other payments
related to the following:

a) Natural materials that are obtained from
outside the site;

b) Remove debris, excavations results and
other excess material outside the site
(whether natural or manufactured), unless
the contract involves the allocation of
places to put the debris within the site.
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If the contractor did not receive notice of
the engineer to proceed within 180 days
of the issuance of Award Letter, the
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contractor shall be entitled to request
termination of the contract pursuant to
paragraph 16-2 (termination by the
contractor).

8-2 Completion Period:

The contractor shall complete all works,
and any part thereof (if any), within the
completion period specified for the
entire works, or any part thereof (as the
case may be), and includes:

a) Achieve success "tests upon the
completion" ; and

) The completion of all works specified in
the contract, as is required for the entire
works or any part thereof; so that it can
be considered that it has been completed

for the purposes of receipt under
paragraph (10-1).



8-3 Work Program:

The contractor shall provide the engineer
with a detailed timetable within (28) days
from the date of receiving notice to
proceed under paragraph (8-1). And he
shall also submit a revised program at
any time it appears that the former
program is no longer in line with the
actual progress or with the contractor's
obligations, that each of these tables
should include the following:

a) The order in which the contractor plans
to implement the works thereunder,
including the expected timing for each of
the design stages, and the preparation of
contractor's documents, procurement,
manufacturing of mechanical supplies,
supply to the site, construction,
installation, inspection, acceptance and
commissioning;

b) The period necessary to review,
provide authentication and approval
of contractor's documents as defined
in the employer's requirements
under paragraph (5-2);

c) Stating the sequence and timing of
inspections and tests specified in the
contract;

d) A supporting report covers:

1) General Description of implementation
methods to be adopted for each key
stage of implementation.

2) Exhibiting the contractor's reasonable
estimates of Contractor's personnel
classified according to the skills, and
contractor's equipment log classified by
types, which required his presence in the
site for each key stage of implementation
And unless the engineer - within 21 days

from the date of receipt of the program -
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make a comment and inform the
contractor about the extent of non-
conformity of the program to the contract,
then the contractor shall have the right
to carry out the implementation
thereunder, taking into account its other
obligations under the contract. And
employer's personnel shall be authorized
to relay on this program when planning to
perform their activities.

The contractor shall give notice to the
engineer immediately, on any possible
events or future conditions that may
adversely affect the implementation of the
works, or increase the contract amount or
delay the implementation process. And
the engineer may ask the contractor to
prepare his estimates for the results of
such possible events or future conditions
and / or provide his suggestions under
the provisions of paragraph (13-3) related
to changes.

If the engineer notified the contractor at
any time that the work program is no
longer consistent with the contract
(stating the extent of such in-consistency)
or that it is not commensurate with the
actual progress of the implementation
and the planned objectives of the
contractor, the contractor shall provide a
revised work program to the engineer
pursuant to the provisions of this
"paragraph”.
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8-4 Extension of Completion Period: ¢ JaSY) Bie Liddd — €A
The contractor shall be entitled — subject ) -

to paragraph (20-1) — to obtain an Jyasll — (1/20) 58l (g sadll aa) — Jslall G3a
extension of completion period if a delay - Ligic S S jali Jeas 13 sV sadl s e
occurred or expected to occur and the oty sl ae g0 ool say il Juasy

extent of its impact on the delivery date of . A5 LT e Y S CU10) 5 i) s m
the works for the purpose of applying et T < Gkl

paragraph (10-1), for any of the following  JLsSY) a0 Jiaxi e BY) & 8 IS 130 Y1 ¢ il
reasons: LedpaS & AT s s ol 1 ((3/13) 58 s san
il 8 A padiall JUasY) cl i e
a&wgi@bﬁqdw\i\ﬁkgmjﬁﬁmwgi
Lo gl

Gl e Gpeddiuall A8 A skl e jalil
Gl a¥) uad sl el S e 2l o Lee daul

a) Change, except if it has been agreed
to amend the completion period under
paragraph (13-3);

b) Any reason for the delay justifies the
extension of the completion period under
any of these conditions;
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implementation's requirements as a result
of an epidemic or change of
government's measures; and
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of the period under paragraph (20-1), he
has to reconsider his previous estimates
and may increase, but shall not decrease
the total extension for completion period.
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following cases:

a) If the contractor responded seriously in
following the procedures established by the
competent authorities legally.

b) These authorities have caused delay or
hindered the contractor's work.

c) That this delay or hindrance was not
foreseeable

8-6 Percentage of Work Progress:
If it found out at any time:

a) That the actual progress is very slow
where completion becomes unattainable
during the completion period; and / or

b) That the work progress is delayed (or
will be delayed) from the timing of
current program referred to in paragraph
(8-3) and this was not due to one of the
reasons mentioned on paragraph (8-4),
then the engineer may issue his
instructions to the contractor pursuant to
paragraph (8-3) so the contractor can
prepare a revises work program,
supported by a report showing the
modified methods that the contractor
intends to follow to accelerate the rate of
work progress and it completion within
the completion period.

And unless the engineer issued
instructions otherwise, the contractor
shall proceed using the modified methods
that might require increase in working
hours and / or the number of contractor's
personnel and / or the implementation
requirements, on contractor's
responsibility and cost. But if these
modified methods led to the employer
bears the extra cost, then the contractor
shall - in accordance with the provisions
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of paragraph (2-5) - pay this additional
cost to the employer, in addition to any
penalties for the delay (if any) under
paragraph ( 8-7) later.

Employer shall pay the additional cost
resulting from a review of implementation
methods issued by the engineer in order
to accelerate the pace of work and to
reduce the delay for the reasons listed in
paragraph (8-4) (extension of completion
period) without causing any additional
payment realized to the contractor.



8-7 Delay penalties:

If the contractor failed in the obligation to
complete the works in accordance with the
provisions of paragraph (8-2), he shall
pay the employer pursuant to the
provisions of paragraph (2-5) delay
penalties resulting from such failure, and
these penalties shall be in the amount
stipulated in the contract data, on each
day that passes between the period
specified for completion and the date
specified in the initial acceptance
certificate of the works, but the total
penalties payable under this "paragraph,”
shall not exceed the maximum delay
penalties (if any) as stipulated in the
contract data.

These delay penalties shall be all what the
contractor has to pay for such failure,
except in the case of contract termination
by the employer under paragraph (15-2)
before completion of the works, and these
penalties shall not relieve the contractor
from the obligation to complete the works
or of any of his duties or obligations or
other responsibilities mentioned in the
contract.

8-8 Work Suspension

The engineer may - at any time - issue
instructions to the contractor to suspend
the work in any part of the works or all. The
contractor shall, during this suspension,
protect and store and maintain the works or
the part of it against any deterioration, loss
or damage.

And the engineer may also state the
reasons for suspension in his notification. If
the reason for suspension is the
responsibility of the contractor, then the
provisions of the following paragraph (8-9,
8-10, and 8-11) shall not apply.
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notice to the engineer thereon, to estimate (8/8) 84 Saly Shee
what the contractor's dues pursuant to
paragraph (20-1) concerning:

. saY)

a) Any extension in the completion
period due to this delay, if the completion
had

been delayed or will be delayed, under
paragraph (8-4) ; and

b) Any such cost to be added to the
contract amount.

After receipt of notice by the engineer, he
shall reconsider it under the provisions of
paragraph (3-5) to be agreed on or prepare
his estimates in regard of these matters.

Note that the contractor shall not have the
right in any extension in the completion
period or refund the cost incurred due to his
repairing the result of the defect in his
designs or materials or workmanship or for
any failure by him in storing or protecting or
maintaining the works in accordance with
the provisions of paragraph (8-8).

8-10 Payment for Mechanical
Supplies and Material in case of

Work Suspension: A B dgally A0V < jugadl) SiBa adall — Vo /A
The contractor is entitled to be paid o) (5l
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yet to the site, if:

a) The work on mechanical
supplies, or the supply of
mechanical supplies and / or
materials has been suspended for a
period more than (28) day.

b) The contractor considered that

such mechanical supplies and / or
materials has become the property
of the employer in accordance with
instructions issued by the engineer.

8-11 Prolonged Suspension:

If the work suspension continued
under paragraph (8-8) for more
than 84 days (unless otherwise
indicated in the special conditions),
contractor may ask the engineer to
authorize him to resume work. If
the engineer did not permit the
contractor to resume work within
the (28) days following the date of
request, contractor may, after
notice to engineer, treat that
suspension as a cancel under
"Article Thirteen" for that part of the
works affected. But if the
suspension affects the entire
works, the contractor may give
notice to terminate the contract
from his part pursuant to paragraph
(16-2).

8-12 Resumption of work:

If instructions or permission issued
from the engineer to resume the
work, the contractor and the
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engineer combined, shall carry out
inspection (detection) on the works,
mechanical supplies and materials
affected by the suspension, and the
contractor shall repair any
deterioration or defect or loss
incurred during such period of
suspension after receiving the
engineer's direction under Article
thirteen (changes and
amendments).



Article Nine : Tests upon Completion
9-1 Contractor's Obligations:

The Contractor shall conduct a
"Tests upon completion" in
accordance with the provisions of this
"article" and paragraph (7-4), after
submitting the documents required of
him under paragraph (4-1-d).

The contractor shall notify the engineer
through a notification in period of not less
than (21) days from the date when the
contractor shall be ready to carry out any
of the tests upon completion. Unless
otherwise agreed, these tests shall be
conducted within (14) days after this date,
in the day or days specified by the
engineer.

The engineer shall, when evaluating the
results of "tests upon completion”, obtain
an appropriate permit to consider any use
of works with the knowledge of the
employer on the performance or other
characteristics of the works. And the
contractor shall provide a certified report
of the results of such tests to the
engineer, when works, or any part
thereof, are considered has passed the
"tests upon completion” stag.

9-2 Delayed Tests:

If the employer delayed the tests upon
completion without justification, the
provisions of the fifth paragraph of
paragraph (7-4) and / or paragraph (10-3)
with respect to interference in conducting
the tests shall apply.

And if it the conduct of "tests upon
completion™ is delayed by the contractor
without justification, the engineer may
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give notice to the contractor asking him
to conduct the tests within 21 days after
the date of receipt of the notice, the
contractor shall conduct the tests during
that period on the day or days
determined by the contractor, provided
that the engineer shall be notified of that.

But if the contractor failed to carry out
"tests upon completion" during the
period of the (21) days, the employer's
personnel may carry out the tests on
contractor's responsibility and expense,
and these tests are considered as if it
had been conducted in the presence of
the contractor and their results shall be
accepted as true.

9-3 Retesting:
If the works or any part thereof failed to
pass "tests upon completion”, t

En the provisions of paragraph (7-5) shall
apply thereto. The engineer or the
contractor may request to conduct the
retesting for the part of the works that
failed in passing the tests, provided

that tests shall be re-conducted
under the same terms and
circumstances.
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9-4 Failure in passing the
Tests upon Completion:

If the works or any part thereof
failed in passing the "tests upon
completion" after retesting under
paragraph (9-3), the engineer shall
be authorized to take any of the
following procedures:

a) To order the repeat the test
upon completion once again under
paragraph (9-3);

b) If this failure leads to the loss of
employer the full benefit of the
Works or any part thereof
materially, the engineer may reject
the works or any part thereof (as
the case may be), and in this case
the employer shall have the right to
obtain same penalties set out within
the provisions of item (11-4-c); and

That the engineer to issue the
initial acceptance certificate of
the works, if requested by the
employer.

In case of applying paragraph (c)
above, the contractor shall continue
in performing his other obligations
under the contract, and the contract
amount shall be decreased in an
appropriate amount to cover the
decrease in realized value for the
employer as a result of this failure.
Unless this reduction that is related
to this failure is defined in the
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contract (or its calculation method
is defined), the employer may
request evaluation of the reduction
in one of the following two methods:

Agreement between both parties
shall be reached (as a full
compensation for this failure only)
and the compensation shall be paid
before the issuance of the initial
acceptance certificate of the works;
or

2. It shall be evaluated and paid
for under the provisions of
paragraphs (2-5) and (3-5).
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Article Ten : Receipt of Works by
the Employer

10-1 Receipt of Works and Parts of
Works:

Except for the text in paragraph (9-4) with
respect to the failure to pass the "tests
upon completion,” the employer shall
receive the works when:

1. Works have been completed according
to the contract, including the matters
specified in paragraph (8-2) related to the
completion, and with the exception of
what is allowed under paragraph (a)
below, and

2. The initial acceptance certificate of the
works has been issued, or shall be
considered as have been issued in
accordance with the provisions of this
"paragraph.”

The contractor may request the engineer
to issue the "initial acceptance certificate
of the works" in a period no less than (14)
day from the date where the works — in
the opinion of the contractor — have been
completed and ready for delivery. If the
works were divided into sections, the
contractor shall submit an application to
hand over any of them in the same
manner.

The engineer shall carry out, within (28)
days after the date of receipt of the
request from the contractor, the following:

a) Issue the initial acceptance certificate
of the works to the contractor specifying
in it the date in which the works or any
part thereof has been completed under
the contract, except for any secondary
works remaining or defects that do not
affect significantly the use of the works -
or any part thereof - for the purpose for
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which it was created, (these works to be
completed and defects to be repaired) ; or

b) Reject the request, stating the
reasons, and determining the work
that the contractor shall complete so the
initial acceptance certificate of the works
can be issued. The contractor shall
complete such work before giving
another notice to deliver the works under
the provisions of this Article.

But if the engineer did not issue the initial
acceptance certificate of the works or did
not reject the contractor's request during
the (28) day period, and the works or
part thereof (as the case may be) has
been completed substantially according
to the contract, then the "initial
acceptance" certificate shall be
considered as if it were already issued on
the last day of that period.



10-2 Receipt Parts of the Works:
The engineer may - at the discretion
of the employer solely - to issue an
initial acceptance certificate of any part
of the permanent works. And the
employer shall not use any part of the
works (other than use as an interim
measure stipulated in the contract or
agreed between the parties thereon)
unless or until the engineer issue the
acceptance certificate of the works for
that part. But if the employer used any
part of the works before issuing the initial
acceptance certificate:

a) This part of the works that has
been used shall be considered as if it
been received from the date of the
beginning of its use;

b) The responsibility of care for that part
of the works shall be transferred to the
employer as of that date, and the
contractor's responsibility of care for that
part shall stop; and

c) The engineer shall issue initial
acceptance certificate for that part, if so
requested by the contractor.

After the engineer issue the initial
acceptance certificate of the works for
some part of the works, the contractor
shall be allowed the opportunity as soon
as possible to complete the necessary
steps to carry out what remains of "tests
upon completions” and the contractor
shall perform these tests as soon as
practicable and before the expiration of
the "maintenance period "pertaining to
that part.

If the Contractor incurs a cost as a
result of employers' receiving part of
works and / or use it - unless it is
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provided for in the contract or been
approved by the contractor - the
contractor shall:

1. Give notice to the engineer; and

2. The contractor's dues shall be
estimated concerning this cost, taking
into account the provisions of paragraph
(20-1), adding to it a reasonable profit
margin to be added to the contract
amount.

The engineer shall, after receipt of such
notification, and pursuant to the
provisions of paragraph (3-5) agree on
the cost and profit, or their estimates.

If the initial acceptance certificate for
some part of the works has been issued,
the delay compensation for what remains
of the works shall be reduced, and
similarly, the delay compensation for the
remainder of the some part of the works
(if any) if some part of it have been
received, they shall also be reduced. As
for reduction in delay compensation, it
shall be calculated in proportion to the
value of that part which has been
received attributed to the total value of
the works or part of the works (as the
case may be). The engineer shall,
pursuant to the provisions of paragraph
(3-5), approve it or to prepare estimates
for these percentages. Note that the
provisions of this paragraph shall not
apply only to the daily amount of delay
compensation under paragraph (7-8) and
shall not affect its maximum amount.

10-3 Interference in the Conducting
of Tests upon Completion:
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If the contractor was unable to perform
"tests upon completion” - for a period
exceeding

14 days - for any reason then the
employer shall be considered responsible
thereof, and that such works or any part
thereof shall be considered (as the case
may be) that they have been received
from the employer on the date where
achieving "tests upon completion" was
possible.

The engineer shall issue the Iinitial
acceptance certificate of the works in
accordance with that, but the contractor
shall conduct tests upon completion as
soon as practicable before the expiry of
"maintenance period". And the engineer
shall give notice within a period of (14)
day includes conducting tests upon
completion under the conditions related
to the contract.

If the contract incurred a delay in
completion period and / or a cost as a
result for such delay in conducting test
upon completion, the contractor may give
notice to the engineer to estimate his
dues thereon taking into account the
provisions of paragraph (20-1) regarding:

a) Any extension in the completion
period of which resulted in the
delay, if completion had been delayed or
will be delayed, under Article (8-4) ; and

b) Any such cost to be added to the
contract amount.

The engineer shall — after receiving
contractor's notification — approve it or
make estimates in relation to such
matters pursuant to the provisions of
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paragraph (3-5).

10-4 Surfaces Required to be
Returned to its Previous
condition

Except as provided otherwise in the
acceptance certificate of the works,
the initial acceptance certificate of
any section or part of the works,
shall not be considered an
endorsement on the completion of
any work for the land or the
surfaces required to be returned to
its former position

YYY



Article Eleven : Responsibility for
Defects

11-1Completion of the Remaining
Work and Repair of Defects:

In order for the works, contractor's
documents, and any part thereof, in the
case required by the contract (except as
may result from normal use and expected
consumption) on the expiry of the
maintenance period relating thereto, or
immediately after it in the shortest
practically possible period, the contractor
shall:

a) Complete any remaining work as of the
date specified in the acceptance certificate
of works, within a reasonable time and
according to the engineer's instructions ;
and

b) Implement all works required to repair
the defects or the damage, according to
employer's instructions (or his
representative), and before the expiration of
the maintenance period in such works or
any part thereof (as the case may be).

And if a defect or damage occurs, the
employer (or his representative) shall give
notice to the contractor thereon.

11-2 Cost of Repairing the Defects:
Contractor shall bear the cost of all the
works referred to in paragraph (11-1 - b) on
his own responsibility and expense, if and
to the extent to which these works are
attributable to:

a) Any design where the contractor is
considered responsible for;

b) The provision of mechanical supplies or
manufactured materials in violation of
contract conditions ; and

c) Any failure from the contractor to
comply with any other obligation.
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11-3 Extension of Maintenance Period LGl s
(during maintenance period)

The employer shall have the right to extend
maintenance period in the works or any
part thereof, under paragraph (2-5), with a
period equal to the maintenance period
mentioned in contract data not exceeding
two years, if such works or any part
thereof, or any key item of mechanical
supplies (as the case after his receipt)
cannot be used for the purposes intended,
due to the existence of a defect or damage.

If the supply of mechanical supplies and /
or materials or their installation has been
suspended under paragraph (8-8) or based
on contractor's procedures under
paragraph (16-1), the contractor's
obligations according to the provisions of
this "article” shall not apply on any
defects or damage that may occur after
two years from the deadline in which the
notice period of repairing defects will expire
for such mechanical supplies and / or
materials, if such suspension never
happened.
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11-4 Failure to Repair Defects:

If the contractor failed to repair any defect
or damage within a reasonable period, the
employer (or his representative) may give
notice to the Contractor specifying another
reasonable date to repair such defects or
damage prior to its expiry If the contractor
failed to repair the defect or damage at this
deadline referred to, and this resulted that
repair to be carries on the contractor's
expense, in accordance with paragraph
(11-2), the employer may take any of the
following procedures (at his choice)

:Implement the work by himself or
through third parties, in a reasonable
manner and on contractor's expense, but
without contractor bearing any
responsibility for this performed work. In
such case, the contractor shall -
according to paragraph (2-5) - pay to the
employer the costs reasonably incurred to
repair the defect or damage;

b) To request the engineer to reach an
agreement or to prepare his reasonable
estimates to reduce the value of the
contract for it according to the procedures
of paragraph (3-5);

c) If the defect or damage leads to
depriving the employer substantially from
taking full advantage of the works or any
key part thereof, he may terminate the
contract as a whole, or terminate that part,
including the key part thereof, which cannot
be used for its intended purposes. And
without prejudice to any other rights
entailed to him under contract or other
reasons,

the employer shall have the right to recover
all amounts that have been paid to the
contractor for the works or for that part (as
the case may be), adding to it the funding
costs and the expenses of dismantling and
evacuation of the site and returning the
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mechanical supplies and materials to the
contractor.

11-5 Removal of Defective Works:

If the defect or damage cannot be repaired
at the site on an urgent basis, the
contractor may - after obtaining employer's
approval - transfer from the site in order to
repair them, any parts of the mechanical
supplies that are defective or damaged, but
that such approval may require assigning
the contractor to increase the value of the
performance guarantee equivalent to full
replacement value of such mechanical
supplies removed, or to provide another
appropriate guarantee in respect thereof.

11-6 Further Tests:

If the repair work for any defect or damage
has an impact on the performance of the
works, the engineer may request the re-
perform any of the tests described in
the contract, including completion tests and
/ or after-completion tests provided that
such request is made within (28) days from
the date of completion of the repair of the
defect or the damage. Such tests shall be
conducted in the same conditions under
which the previous tests have been
conducted, but the cost of performing such
tests shall be borne by the party who is
responsible for the defect or damage as
may be specified under paragraph (11-2)
with respect to the cost of the repair work.
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11-7 Right of access to the
site:

The contractor shall have the right,
till the issuance of the certificate of
performance (the final acceptance
certificate of the work), to access to
all parts of the works and view the
operation and performance
records. Except with matter
inconsistent with the reasonable
security considerations of the
employer

11-8 Contractor Duty to Look
for Reasons:

The Contractor shall - if requested
by the engineer - and under the
supervision of the engineer to look
for the reasons of any defect in the
works. And unless the cost of
repairing defects are at the
contractor's expense under the
provisions of paragraph (11-2), the
engineer shall estimate the cost of
the process of looking for reasons,
with the profit margin, in
accordance with the provisions of
paragraph (3-5), either by
agreement or prepare the required
estimate thereof, to be added to the
contract amount.

11-9 Final Acceptance Certificate
of the works:

Contractor shall not consider that
he has fulfilled his obligations only
after the engineer issued "final
acceptance certificate of the works"
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for the contractor, stating the date
on which the contractor is
considered has completed the
obligations required of him under
the contract.

And the engineer shall issue the
“final acceptance certificate of the
works " within (28) days after the
expiration of the last period of the
maintenance periods, or at the
earliest opportunity after the
contractor has submitted all "
contractor's documents" and
completed the works and all have
been tested including the repair of
any defects therein, and a copy of
the final acceptance certificate shall
be send to the employer.

The "final acceptance certificate of
works" solely without others is
considered representative of
accepting the works.

11-10 Unfulfilled Obligations:
Each party shall, after the issuance
of the "final acceptance certificate
of the works", remain liable for the
fulfillment of any obligation that has
not been completed to date.
Accordingly, the contract remains in
force between the two parties until
the determination of the nature and
extent of the unfulfilled obligations.

11-11 Site Evacuation:
The Contractor shall, upon receipt
of the final acceptance certificate of
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the works, remove from the site the
remaining of contractor's
equipment, surplus material, debris
and waste and temporary works.

And if not all of the equipment and
implementation accessories has
been removed within (28) days
after the date of employer receipt
a copy of the "final acceptance
certificate”, the employer shall be
entitled to sell or dispose of their
remnants. The employer shall be
authorized to recover the costs he
incurred for the completion of the
sale or disposal process and
restoring the site.

And then he pays the contractor
any surplus balance of the sale
proceeds. If the value of what has
been collected is less than what
the employer spent, the contractor
shall pay the remaining balance to
the employer.
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Article Twelve : Measurement of
Works and Estimation of Value
12-1 Measurement of Works:

Works are measured and valued for
the purpose of paying its values

under the provisions of this Article. The
contractor shall clarify, in every
application for an interim payment under
paragraph (3-14) or when submitting a
request for the completion payment
(installment) under paragraph (10-14) or
his request for the final payment
(installment) under paragraph (11-14),
the quantities and any special details of
its amounts owed under the contract.
When the engineer makes a request to
carry out measurement for any part of the
works, he shall send a written notice to
the contractor's representative, who shall:

a) Immediatelycomply, either by being
present or send another qualified
representative to assist the engineer in
conducting the measurement; and

b) Provide all details required by the
engineer.

If the contractor failed to appear or send
a representative, then the measurement
being prepared by the engineer (or his
representative) shall be the correct
measurement of the work.

Except as otherwise provided in the
contract, and where measurement of
permanent works requires the use of
records, the engineer shall prepare them.
The contractor, while requested
therefore, to attend to examine the
records to agree upon with the engineer,
and then sign it upon approval. If the
contractor failed to appear, then the
records shall be considered acceptable
and certified.

If the contractor examined the records
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and did not approve them and / or did not
sign them by approval, he has to notify
the engineer of this, stating the matters
that he sees as incorrect in these
records.

And the engineer shall after the receipt of
this notification review the records and
either confirms them or makes
amendment thereon and approves
the payment of the undisputed parts.
In the event that the contractor did
not send such notice to the engineer
within (14) days after the date of the call
for examination, the measurement carried
out by the engineer is considered final
and approved.

12-2 Method of Measurement:
Except as otherwise provided in the
contract, notwithstanding any local
customs, the measurement shall be
carried out is as follows:

a) The measurement shall be for the
actual net quantities implemented from
each item of permanent works
geometrically; and

b) The measurement method shall be
according to the table of quantities or
any other tables applicable
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12-3 Estimation of Value:

Except as provided otherwise in the
contract, the engineer shall - pursuant
to the provisions of paragraph (3-5) —
make agreement on the contract
amount or estimates it by calculating
the value of each item of the works,
by adopting the measure approved or
that is estimated under the provisions
of paragraphs (12-1 and 12-2) above,
and the unit price determined for the
item shall be the unit price of the
item as specified in his contract, and
if the item does not exist, unit price
for a similar item shall be relied on. If
any item of the works mentioned in
the table of quantities does not have a
price or amount, then its price and the
amount shall be mentioned implicitly
in the prices and amounts of other
items in the table of quantities and
payment for them shall not be made
individually. Otherwise, it is necessary
to determine a suitable new unit price
for item of the works, in the following
cases:

a) If the quantity measured for this
item changed by more than (20%) of
the amount recorded in the table of
guantities or any other table, and the
result of multiplying the change in
guantity by the unit price specified in
the contract for this item, exceeds
(0.1%) of the " accepted contract
amount ". and reference has not been
made in the contract as it is "fixed
price" item; or

b) That work had issued change
instructions thereon under the
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provisions of Article Thirteen and
there is no unit price recorded for this
item in the contract. And there is no
unit price specified appropriately,
due to the nature of work which is
not similar to any provision of the
terms of the contract, or that the work
is not implemented within conditions
similar to its conditions.

The new unit price is derivate from the
price of the relevant terms of the
contract, with reasonable
amendments to include the effect of
matters described in paragraphs (a)
and / or (b) above, as applicable.

And if there are no relevant items to
derive the new unit price, it shall be
derived by determining the reasonable
cost of the implementation of the
works, plus a reasonable profit
margin, taking into account any other
relevant matters.

And until time comes to reach an
agreement on the appropriate unit
price or its estimation, the engineer
shall temporarily put a unit price for
the purposes of the progress (interim)
advances.

12-4 Cancellations:

When the cancellation of any work
forms part of or the entire change,
and agreement had not been reached
to determine its value:

a) If the contractor shall incur (or has
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incurred) a cost that was not
supposed to be covered in an amount
that forms part of "the approved
contract amount”, As if the
cancellation did not happen;

b) The cancellation of work will
result (or has resulted in) that this
amount is no longer a part of the
contract amount; and

c) That this cost cannot be considered
included in the estimation of value of
any alternative work.

In such a case, the contractor shall
give notice to the engineer, with
supporting details. And the engineer
shall also, when receiving this notice -
pursuant to the provisions of
paragraph (3-5) - agree, or to prepare
necessary estimate for such a cost, to
be added to the contract amount at
the commencement of that part of
works.
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Article Thirteen: Changes and
Amendments

13-1 Authority to Make Changes:
The engineer may, at any time and
before the issuance of the initial
acceptance certificate of the works and
after approval from the employer,
proceed to make changes in the works,
whether through instructions he issues, or
by request to the contractor to submit a
proposal to be considered.

The contractor shall comply with each
change (change order) and implement it,
unless the contractor gave notice without
delay, to the engineer informing him:

1. His inability to obtain the
implementation supplies required for the
implementation of changes works on
time;

2. That change will significantly affect the
achievement of the undertakings
schedule.

The engineer shall, as soon as he
receives such notice, cancel or confirm or
amend his instructions.

Each change [Change Order] may
include the following:

a) Changes in the quantities of any
item of the works covered in the
contract (but such changes shall not
necessarily constitute a change order) ;

b) Changes in the quality or other
specifications of any work items;

c) Cancelations in the levels and places
and / or dimensions of any part of the
works;

d) Cancelation any of the works (only if

AR

Cdanil) g <l i) 1 3l ABIEN 3alall

s owdl) Eilaal Aada - VN Y

Dl o el aalia 48 o a5 JaiSU )
Claglad MR e o) g (JRiY) 8 Gl yas Calaaly
bl W) ) andy o Jlaall ) llally of s jaay

4

Ll

(Dmad al) st IS a5k o 8l e oty
s s Tl Jslaall ad8 130 Y codiiy
;o dalay 4] das ) Jaaldilly 1) e, uigeall

il sl Jlo Jgeanll g aielainl axe )
canaall il 8 il Jlae ) il & gllaall gl
daall a3 e 50€ JS& i pasdl) e o) LY
hidl Lluls o Jeadd

O Ll e aan Slady) 13 Jidd Gueigall alud sal g
Al (8 Jamy o) Culy ) ) 2

Pl e (st sal) i IS Jaidy of (Sa

JEiY) 253 (e 2y (Y cilaasll 8 il s i
JS5 Y il jprll oda Jie o Y1) sadl b 4 gediall

; ; (ool bpss 1l
Y G AY palbadll ol de gll A e o
i) 2 i e Al

Y A i/ 5 LYy il il s 2
SV e e e

(AT O 02085 s IS 13N Y) JladY) e sl o3l
o Al ) e ani o ¢ ilal Jae (g 2ui B
sl elld 8 Lay cdailall JLaiD o 3 ciland i 3l e

o Clias Jae )l Aalatia "JLSYI die Cilia sadll”
A Al ) dasdl) cililee

JdY) 388 Gl 8 o Jula 8l s

& Jand (sl i/ s as ol soma o Jstaall 3y Y

o Alala (uigall Haay s g alle dpailall Jdy)

_M\g\ﬁ\é‘;d\ﬂé\}n




will be implemented by others);

e) The implementation of any
additional work, or the provision of
mechanical supplies or materials or
services that are required for permanent
works, including any "test upon
completion” related thereto, or the
making of sensors or checks or other
exploratory processes; and

f) Changes in the sequence or timing of
the implementation of works.

The Contractor shall not be entitled to
make any change and / or any
amendment to permanent works, unless
and until the engineer instructs or
approve conducting the change.
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13-2 Engineering Assessment:

The contractor may at any time to submit
a written proposal to the engineer, which
displays his opinion, that if adopted, it:

1. Shall accelerate the completion of the
work;

2. Shall reduce the cost of the works
(for the employer's benefit) regarding
the process of implementation or
maintenance or operation of the works;

3. Shall improve the efficiency and value
of the work performed for the benefit of
the employer;

4. Shall achieve benefit to the employer
in general.

The proposal shall be prepared at the
expense of the contractor, and shall
conform to the requirements of making
changes specified in paragraph (13-3)
later.

If contractor's proposal, which the
engineer approves, comprised an
amendment to the design of any part of
the permanent works, the following shall
be conducted (unless the parties have
agreed otherwise):

a) That the contractor shall develop the
design of that part;

b) The provisions of paragraphs (4-1-
a,b,c,d) related to the general obligations
of the contractor shall apply; and

c) If this amendment resulted in a
reduction in the amount of the contract
for this part, the engineer, in
accordance with the provisions of
paragraph (3-5), shall agree on it or
estimate the fees allowances resulted
from amending the design to be included
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in the contract amount. And this
allowance shall be equal to (50%) of the
difference between the two following
amounts:

1) Reduction realized in the contract
amount for this part, which is the result of
the amendment, except for
amendments due to changes in
legislation under paragraph (13-7), and
the amendments due to the change in
costs under paragraph (13-8).

2) Shortfall (if any) when making the
amendment in the material value of those
changed parts for the employer, taking
into account any shortfall in the quality or
the life expectancy or the operational
efficiency of the facilities.

But, if it founds out that the value of
the amount (1) less than the value of
the amount (2), then any allowance fees
shall not be calculated.

13-3 Change Procedures:

If the engineer proposed to the
contractor, prior to issue instructions, a
change, then the contractor shall respond
to the request in writing as soon as
practicable, either by giving reasons for
its inability to comply (if this is the case),
or to provide the following:

a) A description of the works that he
proposed to be implemented and the
timetable for its implementation;

b) Contractor proposals for any
amendment required on the timetable in
accordance with paragraph (8-3), and its
impact on the completion period of the
works;

c) Contractor proposal to calculate the
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change value.

The engineer shall, as soon as practicable
after receipt of the contractor's proposal (under
paragraph (13-2) or otherwise), respond to the
contractor either to approve or disapprove, or to
send him his remarks, noting that the contractor
shall not postpone the implementation of any work
during the period of waiting for the response.

Any instructions to implement a change, and any
order for the requirements of costs registration,
shall be issued by the engineer to the
contractor, and the contractor shall inform him of
the receipt of such instructions.

The value of each "Change" under the provisions
of "Article Thirteen" shall be estimated, unless the
engineer has issued instructions or approved
otherwise in accordance with the provisions of this
Article.

13-4 Payment in currencies

Accepted:

If the contract stated on payment of contract
amount in more than one currency, then, if agreed
on any price adjustment or being approved, or
an estimate is made in respect thereof, as
mentioned above, the amount that will be paid in
each currency payable shall be determined.
Accordingly, reference should be made to the
actual or expected percentages of currencies to be
paid in terms of the cost of the work changed, and
the percentages of various currencies specified for
payment of the contract amount.

13-5 Reserve Amounts:

Each reserve amount shall be used that
has been allocated in whole or in part in
accordance with the instructions of the
engineer only, and the contract amount
shall be adjusted accordingly.

The total amount to be paid to the
contractor shall not include only those

AR X

(a8 5 diad) dlue Joams oy g ¢ pudigall Cilagledl a8 5 1 30
(Sl

Al lls V1 Jglall adsy o) Jlaa¥! alaall Jady ¥
Al il lanal) o dul) e e 5l Janlly ddleciall
comigall Claglai] 85 ledal Llia¥) il aa )

ol jaemy o Gudigall san abiial alie U
L b b pa sy

N el @lld 6 Lay) Jsliall s2dy Jas]
Al 5 2y g o (Lgapi (o sllaall cileraldl i ol gall
o35 .(3/13) 338l o gy HuaiS

S leasdl o sall o A0V ) jagail
Balall (385 (cansa (553 Jslia (e Jslaall Lgn yidy
S Ly Y il e Lgiad a8 o) daldl)
) © daal) Cl““
e @) disivuall 5f) Jslaal) Leada il ddadl) Al
5 (‘\lﬁ
i€ L g ezl 5 Y1y jlaall Jilie Ll
3 & giall Al ety Adedl) Alall 038 (e 4 5ie
Jslaall e gl (B aan LS (iaa s ) Abeall
il (Jglaald) 8 Al s3a Jie 353 ol (8 cAuliall
el bl 8 saaadl) 45 gl
O el die udigal) callay Ladie oJsliall e cpxiy g
Cilatiall 5 i g8l 5 5 ymasall (2 gyl 4l a2dy
AlEY) aYla! o clbbuall




amounts related to the work or supplies
or services that the reserve amount been
allocated for, according to engineer's
instructions. For each reserves amount,
the engineer may issue instructions
concerning the following:

a) For a work performed by the
contractor (including the mechanical
supplies or services required to be
provided), and its value shall be
assessed as a change under paragraph
(13-3) ; and / or

b) Mechanical supplies or materials or
services purchased by the contractor
from the named subcontractor according
to article five or other, and its value shall
be assessed as follows, to be added to
the contract amount:

1- The actual amounts paid by the
contractor (or payable of him). And

2- The amounts for administrative
expenses and profit, calculated as
a percentage of these actual amounts
by applying the relevant percentage (if
any) as specified in any of the
appropriate tables, if such a percentage
is not mentioned in the tables, then by
the percentages specified in the
contract data.

The Contractor shall, when requested by
the engineer, provide him with priced
offers, invoices, documents and accounts
or evidentiary receipts.



13-6 Daily Paid Work:

The engineer may issue his instruction to
implement the change on the basis of
daily paid works for small businesses or of
emergency nature, and is then evaluated
under the "daily paid works table" covered
by the contract, and with the procedures
specified later. If the contract does not
contain a table of "daily paid works ", the
provisions of this Article shall not apply.

The Contractor shall - before confirming the
purchase order of implementation
requirements - submit to the engineer
quoted proposals, and he shall also, when
submitting payment orders, to submit
receipts, documents and accounts relating
to any of the implementation requirements.

And with the exception of any items which
have not been identified in the table of daily
paid works to be paid for, the contractor
shall provide accurate daily statements (in
two copies) include the following details of
the resources that have been used in the
implementation of the previous day's work:

a) Names, jobs and working period of the
contractor's personnel.

b) Specifying the types and operation
period of contractor's equipment and the
use of temporary works.

c) Quantities and types of mechanical
supplies and materials used.

The engineer shall sign a single copy of
each statement (detection) if he finds it true
or agreed upon, and then return them to
the contractor. After that the contractor
provides a priced statement (detection) of
these resources to the engineer before
including them in the next batch statement
(detection) under the provisions of
paragraph (14-3).
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13-7 Amendments due to change in
legislations:

The contract amount shall be amended to
take into account any increase or decrease
in cost as a result of any change in the
laws of the country (including the
enactment of new laws and cancel or
delete existing laws) or the judicial or
government interpretations thereof, and if
that change occurred after the basic date,
and resulted in an impact on the
contractor's performance of his obligations
under the contract.

If the contractor incurred (or he would
incur) a delay and / or additional costs as
a result of these changes in the laws or in
the interpretation, took place after the basic
date, the contractor shall give notice to the
engineer to assess his requirements in this
regard, taking into account the provisions of
paragraph (20-1), regarding:

a) Extension of the completion period
due to the delay, if the completion had
been delayed or will be delayed, under
paragraph (8-4) ; and

b) Any such cost to be added to the
contract value.

After engineer receipt of such notice, he
shall- pursuant to the provisions of
paragraph (3-5) —reach an agreement
thereof or prepare the necessary
assessment in terms thereof.

Further to the aforementioned, the
contractor shall not be entitled to any
extensions in the work period if the delay
had already been considered in the
extension of the contract duration, and no
cost will be paid the for that if it had been
considered in the input of the revisions of
prices list under paragraph (13-8)
(Amendments due to costs change).
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13-8 Amendments due to Costs
Change:

In the case of the application of the principle
of price amendments due to costs change, it
shall be done according to what is included
in the table of price adjustment data
accompanied to contract data, and for each
of the local and foreign currency specified in
the table of quantities.

The term "data amendment table contained
in this" paragraph means the data
amendment table completed and annexed
to the tender offer attachment, in the
absence of such a table, the contents of this
paragraph shall not apply. In the case of the
application of the provisions of this
"paragraph”, the amounts paid to the
contractor shall be amended to include the
impact of increases or decreases for any
rise or fall occurring in labor wages or prices
on the implementation supplies and other
requirements of the works, by applying the
eqguations listed in this article. And to the
extent to which a compensation is
comprehensive for any increase or decrease
in the cost that is not covered under the
provisions of this paragraph or the
provisions of any other items in the contract,
the "value of the contract accepted” shall be
deemed to contain accidental amount to
compensate for other fluctuations in costs.

The amendment in the amounts payable
to the contractor shall be calculated (as
their value are assessed by using the
appropriate tables and through the
ratification of payment certificates) and by
applying the following equation, but for
cases of payment in different currencies
separately, note that this amendment shall
not apply to any work being assessed on
the basis of costs or prices prevail.
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Adjustment factor ) =a+b Gp/p1l)+c (5
m/m1)+d (5L/1L) +....

Pn=a+b (Ln/Lo) +c (En/Eo0) +d (Mn/Mo) +....
Where:

T= Amendment coefficient (factor), multiplied
by the assessed value in the currency
involved in the contract during the time
period (n) assessed by months, unless
stated otherwise in the text of the tender
offer attachment.

A= Fixed coefficient (factor), shall mean that
part of the value assessed that is not
changed, as specified in the relevant tables.

B, C.D= Coefficients (relative weights),
which represents the ratios of the cost
elements involved in the execution of works
such as employment, equipment and
materials.

P5, M5, L5= Coefficients of the current
"price guide" of cost elements, in the forty
ninth day which proceeds the period of
assessment regarding the relevant payment
certificate.

P1, M1, L1= Coefficients of the basic or
reference "price guide" of cost elements on
the day of the Basic Day for each currency.

Provided that the coefficient of "Prices
Guides" or the reference price specified in
the amendment evidence table shall be
used, and if there was a doubt about their
source, it shall be assessed by the engineer.
And for this purpose, it must be guided by
the values of the "Prices Guides" in specific
dates until clarifying the said source;
although these dates (and these values) may
not fit with the reference Prices Guides
(evidence).

In cases where the "Currency Guide" is not
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the currency specified in the table, it must
conduct the necessary conversion in
currency rates by adopting the sales price
specified by the central bank on the
applicability of the Prices Guides.

And until such time in which the current
"Prices Guides" is being determined, the
engineer shall put a temporary guide for
the purpose of issuing the progress
payment certificates, and at a time when the
price guide is available, the calculation of
amendment value shall be re-conducted
accordingly.

*If the contractor failed to complete the
works within the completion period, the
amendment on the amounts due after
completion period shall be calculated by any
of the two following methods:

1. Each price guide or price applicable in
the forty-ninth day before the expiry date of
the "completion period" of the works.

2. Prices Guide or current price. Whichever
best for the employer.

As for the coefficients (relative weight) (B,
C, D) of the constituent elements of the
cost (P, M, L) specified in the amendments
table(s), it shall not be reviewed unless they
become unreasonable or unbalanced or that
they no longer apply as a result of the
changes
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Article Fourteen: Contract Amount and
Payments
14-1 Contract Amount:

Unless otherwise provided in the special conditions:

a) The contract amount shall be agreed upon or

determined under paragraph (12-3) and this amount

is subject to any amendments made pursuant to t
provisions of the contract;

b) The contractor shall pay all taxes, fees and
wages required to be paid by him under the
contract, and the contract amount shall not be

he

amended due to any such expenses except what is

stated in paragraph (13-7).

c) The amounts written in the table of quantities or

other tables are approximate quantities, and sha
not considered that they are the actual and
accurate quantities of:

1) Such works required to be implemented by the
contractor;

2) For the purpose of measurements and value

assessment under "Article twelve".

d) The Contractor shall provide to the Engineer,
within (28) days from the date of commencement,

his proposal on the analysis of the price of each

item that has been priced in the tables as a lump

sum. And the engineer may take this analysis into
consideration when preparing the advances, but it is

not binding for adoption.

e) In addition to the provisions of paragraph (b)

above, the contractor's equipment including the

spare parts needed for maintenance and imported

by him for the purposes of implementation of the

works will be exempt from customs duties and taxes

when imported.

14-2 Advance Payment:

The employer shall pay the contractor an advance
payment as a loan without interest for the purposes

of preparation for work, designs and secure
liquidity when the contractor provides the
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guarantee required of him under the provisions of
this "paragraph”. The total amount of the advance
payment and the method of payment of its
premiums (if numerous) and the payment currencies
shall be in a manner specified in the contract data.

The provisions of this paragraph shall not apply in
the case of non-receipt of guarantee from the
employer, or if the amount of the advance
payment has not been specified in the contract
data.

The engineer shall, after receiving a certificate of
advance payment pursuant to the provisions of
paragraph (14-3), issue progress advance
certificate or the first installment of it and sent it to
both the employer and the contractor, after the
employer has received:

1. Good Performance guarantee under paragraph
(4-2).

2. Advance payment guarantee equal in its amount
and currencies to the amount of the advance
payment, and shall be issued by a bank or a
financial institution approved by the employer. And
this guarantee shall be in the form attached to the
special conditions or any other form approved by the
employer.

The Contractor shall ensure the entry into force of
the validity of the advance payment guarantee of till
the repayment of the amount of the advance to the
employer in full, but the amount of such guarantee
may be reduced by first hand in the amount
recovered from the contractor as being described in
the advance progress certificate. If among the
guarantee conditions its expiry on a specified date,
the contractor shall, in such a situation, extend its
validity until its full amount has been paid.

Unless otherwise stated in the contract, the amount
of the advance shall be recovered through
deductions in a percentage of progress advances
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approved by the engineer

under the provisions of paragraph (14-6)
(Issuance of Progress Advance), as shown later:

a) Deduction begins in progress advance
payment certificate that its approved amount shall
be (with exception of advance payment and
discounts and cash deductions recoveries)(over
30%) of contract amount accepted net of reserved
amounts; and

b) Deduction is made by amortization specified in
the contract data of the value of each progress
advance (with the exception of the amount of
advance and deductions relating to its recovery and
cash deductions recovered) in currencies and
discount percentage of advance payment, until
the time comes where recovery of the advance
payment is made. Provided that the recovery of the
advance shall be in full before the time that dues
payable have reached (90%) of the contract amount
accepted, net of reserves amounts.

If the advance payment has not been recovered
before issuing the initial acceptance certificate of
the works or before the termination of the contract
under the provisions of "Article Fifteen ", or
termination of the contract under the provisions of
"Article Sixteen ", or termination of the contract
under the provisions of "Article Nineteen" - as the
case may be - the balance of advance unpaid
becomes due for payment and payable immediately
by the contractor to the employer, as well as in the
case of termination of the contract under Article
Fifteen (Contract Termination by the Employer) and
paragraph (19-6) (Optional Termination of the
Contract, Payment and Discharge of the
Performance Responsibility).
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14-3 Submitting requests for interim
Advance:

Contractor shall submit to engineer after the end of

each month a statement of the advance of work

performed (in the number of copies required) so that

the statement is organized in the sample approve

by engineer, stating the details of amounts which the

contractor consider are due to him, and

accompanied by supporting documents, including

the monthly report on the progress of work during

this month under the provisions of paragraph (4-21).

The statement of the advance payment shall include

the following items, as applicable, that shall be

d

expressed in different payment currencies in which

the contract amount is paid, in the following order

a) Estimated contractual value of works performed

and contractor's documents provided until the end of

the month and include changes. With exception of

what is stated in (b) and (f) below;

b) Any amounts to be added or deducted in
exchange for price amendments due to changes

in

legislation or change due to the costs, pursuant

to the provisions of paragraphs (13-7, 13-8);

c) Any amount to be deducted as cash
deductions, by the percentage specified in the
contract data as a deduction from the total
outstanding amounts in above, till the amount of
deductions withheld by employer reach the

maximum value of the cash deductions (if any), as

specified in the contract data;

d) Any amounts to be added to the advance
payment and (if there is more than one premium)

deducted for the purposes of recovery, under

paragraph (14-2) (Advance Payment);

e) Any amounts to be added or deducted of
mechanical supplies and materials under paragra
(14-5) related to the preparations;

f) Any amounts or other deductions may be
realized under any provisions the contract, or

ph
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otherwise, including those resulting from the
provisions of "Article Twenty" ; and

g) Discount the amounts that have been paid in all

previous advances certificates.

14-4 Schedule of Payments:
If the contract included table of payments specifyi
the method of payment of the contract amount in

ng

installments, then and unless otherwise provided in

the said table:

a) Premium specified in table of payments shall be

the estimated contractual values for the purposes
item (14-3- a) above;

of

b) Paragraph (14-5) related to preparations for the

works shall not apply;

c) If premiums were not identified by reference to

actual progress in implementation of works, and
found out that the actual progress of the works

it

performed is less or more than what is specified in

the table of payments, then the engineer may

proceed applying the provisions of paragraph (3-5)

to agree upon it or make rectified premiums that
take into account the extent which work

progress is delayed from the one that the previous

determination of premiums has based on.

d) If the contract did not contain a Table of

Payments, the Contractor shall submit a non-binding
estimates for the payments, which he expects it will

be due to him at the end of each quarterly cycle,
provided that the first estimate shall be submitted

during (42) days after the date of commencement,

and corrected estimates shall continue to be
provided at the end of each quarter (quarterly
basis), until the issuance of the initial acceptance
certificate of the works.

14-5 Mechanical Supplies and Materials to be

Used in the Works (Preparations):
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The terms of provisions of this "paragraph" are
available; progress advances shall be included,
pursuant to paragraph (14-3-e) as follows:

1. An amount for preparation of mechanical
supplies and materials that are supplied to the site
for the purpose of being used in the permanent
works.

2. The reduction in the values of items when
contractual value of such mechanical supplies and
materials are entered as part of permanent works
under the provisions of paragraph (14-3-a).

If the lists referred to in clauses (b-1) and (c-1) not
included in the tables below then the provisions of
this paragraph shall not apply. The engineer shall
estimate and approve every increase in the value of
advances if the following conditions are available:

a) The contractor has:

1. Maintained adequate entries (records) ready for
inspection (including purchase orders, receipts,
costs, and the use of mechanical supplies and
materials); and

2. Submitted a statement of cost of purchase and
delivery of mechanical supplies and materials to
site, supported by sufficient probative evidence, and
that any of the following:

b) That the relevant mechanical supplies and
materials :

1. Are those mentioned in the contract data to be
paid for upon shipment;

2. Are shipped to the country, i.e. to the site,
pursuant to the provisions of the contract.

3. Are described within a true shipping document or
any other shipping evidence, and has been
delivered to the engineer with an evidence that
proofs the payment of shipping and insurance
fees and other documentation of evidence
reasonably required, and a bank guarantee issued
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by a financial institution acceptable to the employer
in the amounts and currencies specified under the
provisions of this "paragraph”. And this guarantee
may be in a similar form for the form of
advance payment referred to in paragraph (14-2),
provided that it remains in force until the
mechanical supplies and materials are delivered and
stored properly at the site, and their protection
against loss or damage or deterioration.

Or:

c) That the relevant mechanical supplies and
materials:

1. Those listed in the tables to be paid for upon
supplied to the site.

2. That they are delivered and stored at site
properly and been protected against lost or
damage or deterioration, and demonstrates that
they meet the contract requirement.

3. And then the additional amount that has been
approved shall be equal to the percentages
stipulated in the tender offer attachment of engineer
estimates for the cost of mechanical supplies and
materials (including the cost of delivery to the site),
taking into account the documents mentioned in this
paragraph and the contractual value of the
mechanical supplies and material.

Payment of this additional amount shall be in similar
currencies to that the advance payment due will be
paid under item (14-3-a). And at that time, the
advances shall be inclusive reduction, which shall
be equivalent, to what is applied to this amount and
payment shall be in types and percentages of
currencies to be applied for the relevant mechanical
supplies and materials.
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14-6 Issuance of interim Advances:

No approval or payment of any amount shall be
made to contractor, unless employer receives and
approves a performance guarantee. And engineer
shall, within (28) days from the date of receipt of
statement of work performed and supporting
documents, send to employer a progress advance
certificate indicating the amount of which the
engineer estimates that it is due to the contractor in
an equitable manner, and accompanied by the
supporting details for any deductions or amounts
withheld by engineer on statement of installment (if

any).

But engineer shall not be considered obligated
before the issuance of the "initial acceptance
certificate of the works" - to issue any progress
advances certificate, if its value (after discounting
cash deductions and other discounts) less than the
minimum (if any) of the progress advance payment
referred to in the contract data. In such a case
the engineer shall give notice to the contractor in
respect thereof.

The advances shall not be withheld for any other
reason, except in the following events:

a) If anything that has been supplied or any works
has been performed by the contractor inconsistent
with the contract, then the cost of repair or
replacement may be withheld till the completion of
such repair or replacement and / or

b) If the contractor has failed (or is failed) in
the performance of any work or obligation under
the contract, and has been so notified by the
engineer, the value of this work or obligation may be
withheld until the work or the obligation has been
implemented.

The engineer may, on any advance payment
certificate, carry out any corrective work or
amendment that should be done properly on the
value of any previous advance payment certificate,
and any advance payment shall not be considered
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an indication to the engineer's satisfaction or
consent or conviction.

14-7 Payment to the Contractor:
Unless otherwise provided in the special conditions,
employer shall pay the contractor:

a) First installment of the advance payment
within (42) days from the date of issuance of
Award Letter, or within 21 days from the
date of receipt of performance guarantee by the
employer, pursuant to paragraph (4-2) and for the
guarantee of the advance payment pursuant to
paragraph (14-2) , whichever is later;

b) The certified amount for each progress
advance payment certified, within (56) days from
the date of receipt of the engineer of the installment
statement and supporting documents;

c) The amount certified in the final advance
payment within (56) day from the date of receipt of
this advance by the employer.

Payment to the contractor shall be made for each
amount owed in the specific currency, and deposit
the money into the bank account designated by the
contractor in the country of payment (for this
currency) specified in the contract.

14-8 Late Advance Payment:

If contractor did not received any advance payment
due to him under paragraph (14-7), he is entitled to
be paid for any late payment, in a mixed accounts
per month for the period of delay, this period shall
be calculated from the date of payment mentioned
in paragraph (14-7) regardless of date of issuance
of progress advance (in case of item 14-

7-b).and unless otherwise provided in the special
conditions, the financing expenses are accounted
for on the basis of annual discount rate set by

Central Bank in the currency of payment, plus an
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annual percentage (3%), to be paid by the specified
currency for it.

Contractor shall be entitled to receive this payment
without formal notice or certification, and without
prejudice to any right or other compensation,
provided that percent of financing expenses shall not
exceed the percentage in accordance with the laws
in force in the country of implementation of the
works, unless otherwise provided in the special
conditions
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14-9 Payment of Cash Deductions:

When the initial acceptance certificate of the works will
be issued, the engineer shall release half the cash
balance of deductions to the contractor. And if the initial
acceptance certificate of the works is issued for part or a
section of the of the works, then a percentage of the cash
deductions shall be returned by calculating the relative
value of that section and part, and this percentage shall
be (50%) of the percentage resulted from dividing the
estim